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INVITATION FOR BIDS




THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF TRANSPORT
NATIONAL INSTITUTE OF TRANSPORT

Name of Project: EAST AFRICA SKILLS FOR TRANSFORMATION REGIONAL INTEGRATION PROJECT
(EASTRIP)((EASTRIP))

Contract Title: Construction of Aircraft Hanger at Kilimanjaro International Airport (KIA) for NIT Center of
Excellence in Aviation and Transport Operation

L oan No./Credit No./Grant No.: 63330

Project Reference No.: 163399

STEP Reference No.: 408421

RFB Reference NO.: TR10/CCP/P163399/TZ-NIT-408421-CW-RFB/2023/2023/W/02

25/03/2024

1. ThisInvitation for Bids follows the General Procurement Notice (GPN) for this Project which
appeared in United Nations Development Business (UNDB) Issue No. 63330 dated 2018 and the
National e-Procurement System of Tanzania (NeST) dated 18/09/2023.

2. The NATIONAL INSTITUTE OF TRANSPORT has received LOAN financing from the World
Bank towards the cost of the EAST AFRICA SKILLS FOR TRANSFORMATION REGIONAL
INTEGRATION PROJECT (EASTRIP), and it intends to apply part of the proceeds toward
payments under the contract for Construction of Aircraft Hanger at Kilimanjaro International
Airport (KIA) for NIT Center of Excellence in Aviation and Transport Operation. “For this
contract, the Borrower shall process the payments using the Direct Payment disbursement
method, as defined in the World Bank’s Disbursement Guidelines for Investment Project
Financing.”

3. The NATIONAL INSTITUTE OF TRANSPORT now invites sealed Bids from eligible Bidders for
Construction of Aircraft Hanger at Kilimanjaro International Airport (KIA) for NIT Center of Excellence in
Aviation and Transport Operation for:

SIN. Description L ocation Quantity Construction Margin of
Period Preference
1 Construction  of  Kilimanjaro In connection with 365 NOT_APPLICABL
Aircraft Hanger at International the Specific
Kilimanjaro Airport Procurement
International Notice - Request
Airport (KIA) for for Bids (RFB),
NIT Center of specified in  the
Excellence in Bid Data Sheet
Aviation and (BDS), the
Transport Employer, as
Operation specified in  the
BDS, issues this
bidding document
for the provision
of Works as
specified in
Section,  Works
Requirements




4.

0.

10.

Qualifications Information is shown in the section of Qualifications and Evaluation Criteria.

Bidding will be conducted through the International Competitive Tendering as specified in the World Bank’s
“Procurement Regulations for IPF Borrowers’ fourth edition, November 2020 as well as the Public
Procurement Act, CAP 410, and is open to all Bidders as defined in the Procurement Regulations.

. Interested eligible Bidders may obtain further information from NATIONAL INSTITUTE OF TRANSPORT,

Procurement Management Unit and inspect the bidding document through NeST.

. A complete set of bidding document(s) in ENGLISH may be accessed through NeST freely. Bidders are required

to register through NeST and pay the bid participation fees indicated in the NeST (https://nest.go.tz/nest-
tenderer/wallet/tender-charges) to be able to participate in this Bidding process.

. Bidders are required to register on the NeST and pay tender participation fees indicated in the

NeST to able to participate in this tendering process. NeST payment user guide is made available in the
NeST dashboard.

. Bids must be submitted electronically through NeST on or before 10:00 AM hours local time on 09/05/2024.

Bid(s) will be opened promptly thereafter through NeST. Bid opening details will be available to
the through NeST.

All bids must be accompanied by a Bid Security in the form of Tender Security - Bank Guarantee
in the currency of The Tanzanian Shilling or freely convertible currencies in case of foreign
Bidders worth 150,000,000.00.

Bids not received or opened through NeST shall not be accepted for evaluation irrespective of the
circumstances.

RECTOR
P.O. Box 705 P.O. Box 705. Mabibo Road, Ubungo - Dar es Salaam.
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PART 1-BIDDING PROCEDURES




SECTION I: INSTRUCTIONSTO BIDDERS (ITB)




A. General

BDS Clause Number &
Required
I nformation/Data

ITB Clause
Number

Amendments of, and Supplementsto, Clausesin the Instruction to
Bidders

1. Scope of Bid

11

In connection with the Specific Procurement Notice - Request for
Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, as
specified in the BDS, issues this bidding document for the provision
of Works as specified in Section VII, Works' Requirements. The
name, identification and number of lots (contracts) of this RFB are
specified in the BDS.

1.2

Throughout this bidding document:

a) the term “in writing” means communicated in written form (e.g.,
by mail, e-mail, and fax, including if specified in the BDS,
distributed or received through the electronic-procurement
system used by the Employer) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice
versa;

c) “Day” means calendar day, unless otherwise specified as “Business
Day”. A Business Day is any day that is an official working day
of the Borrower. It excludes the Borrower’'s official public
holidays;

d) "ES’ means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH));

€) “Sexual Exploitation and Abuse” “(SEA)” means the following:
“Sexual Exploitation” is defined as any actual or attempted
abuse of position of vulnerability, differential power or trust, for
sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of
another; “Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or under
unequal or coercive conditions;

f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual
advances, requests for sexual favors, and other verbal or physical
conduct of a sexual nature by the Contractor’'s Personnel with
other Contractor’s or Employer’s Personnel;

g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of
the General Conditions of Contract; and

h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 (nn)
of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)

behaviors which constitute SH is attached to the Code of Conduct

form in Section 1V

2. Sour ce of Funds

21

The Borrower or Recipient (hereinafter called “Borrower”) specified
in the BDS has received or has applied for financing (hereinafter
called “funds’) from the International Bank for Reconstruction and
Development or the International Development Association
(hereinafter called “the Bank”) in an amount specified in the BDS,
toward the project named in the BDS. The Borrower intends to apply
a portion of the funds to eligible payments under the contract(s) for
which this bidding document is issued.

2.2

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in all
respects, to the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a
withdrawal from the loan account for the purpose of any payment to
persons or entities, or for any import of goods, equipment, plant, or
materials, if such payment or import is prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the
Charter of the United Nations. No party other than the Borrower shall




derive any rights from the Loan (or other financing) Agreement or
have any claim to the proceeds of the Loan (or other financing).

3. Fraud and
Corruption

3.1

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG' s Sanctions Framework, as set forth in Section V1.

3.2

In further pursuance of this policy, bidders shall permit and shall
cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to permit
the Bank to inspect all accounts, records and other documents relating
to any initial selection process, prequalification process, bid
submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the
Bank.

4. Eligible Bidders

4.1

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution, subject to ITB 4.6, or any combination of
them in the form of ajoint venture (JV), under an existing agreement,
or with the intent to enter into such an agreement supported by a letter
of intent. In the case of a joint venture, all members shall be jointly
and severaly liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the
Bidding process and, in the event the JV is awarded the Contract,
during contract execution. Unless specified in the BDS, there is no
[imit on the number of membersinaJv.

4.2

A Bidder shall not have a conflict of interest. All Bidders found to
have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

a) directly or indirectly controls, is controlled by or is under common
control with another Bidder; or

b) receives or has received any direct or indirect subsidy from another
Bidder; or

¢) has the same legal representative as another Bidder; or

d) has a relationship with another Bidder, directly or through common
third parties, that puts it in a position to influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

e) or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the works that are the
subject of the Bid; or

f) or any of its affiliates has been hired (or is proposed to be hired) by
the Employer or Borrower as Project Manager for the Contract
implementation;

g) would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS
ITB 2.1 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under
common control with that firm;

h) has a close business or family relationship with a professional staff
of the Borrower (or of the project implementing agency, or of a
recipient of a part of the loan) who: (i) are directly or indirectly
involved in the preparation of the bidding document or
specifications of the contract, and/or the Bid evaluation process
of such contract; or (ii) would be involved in the implementation
or supervision of such contract unless the conflict stemming from
such relationship has been resolved in a manner acceptable to the
Bank throughout the procurement process and execution of the
contract.

4.3

A firm that is a Bidder (either individually or as a Jv member) shall
not participate in more than one Bid, except for permitted alternative

10




Bids. Thisincludes participation as a Subcontractor in other Bids.
Such participation shall result in the disqualification of all Bidsin
which the firmisinvolved. A firm that is not a Bidder or a vV
member may participate as a subcontractor in more than one Bid.

4.4

A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have the
nationality of a country if the Bidder is constituted, incorporated or
registered in and operates in conformity with the provisions of the
laws of that country, as evidenced by its articles of incorporation (or
equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall
apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

4.5

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its prevailing
sanctions policies and procedures as set forth in the WBG’ s Sanctions
Framework as described in Section VI paragraph 2.2 d., shall be
ineligible to be prequalified for, initially selected for, bid for, propose
for, or be awarded a Bank-financed contract or benefit from a Bank-
financed contract, financially or otherwise, during such period of time
as the Bank shall have determined. The list of debarred firms and
individualsis available at the electronic address specified in the BDS.

4.6

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they (i) are legally and financially autonomous (ii) operate
under commercial law, and (iii) are not under supervision of the
Employer.

4.7

A Bidder shall not be under suspension from Bidding by the Employer as
the result of the operation of a Bid—Securing or Proposal -Securing
Declaration.

4.8

Firms and individuals may be ineligible if so indicated in Section V and
(a) asamatter of law or official regulations, the Borrower’s country
prohibits commercial relations with that country, provided that the Bank
is satisfied that such exclusion does not preclude effective competition
for the supply of goods or the contracting of works or services required;
or (b) by an act of compliance with adecision of the United Nations
Security Council taken under Chapter V11 of the Charter of the United
Nations, the Borrower’ s country prohibits any import of goods or
contracting of works or services from that country, or any payments to
any country, person, or entity in that country. When the Works are
implemented across jurisdictional boundaries (and more than one country
isaBorrower, and isinvolved in the procurement), then exclusion of a
firm or individual on the basis of ITB 4.8 (a) above by any country may
be applied to that procurement across other countries involved, if the
Bank and the Borrowers involved in the procurement agree.

49

A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

4.10

A firm that is under a sanction of debarment by the Borrower from
being awarded a contract is eligible to participate in this procurement,
unless the Bank, at the Borrower’s request, is satisfied that the
debarment;

a) relates to fraud or corruption, and

b) followed ajudicial or administrative proceeding that afforded the
firm adequate due process.

5. Eligible Materials,
Equipment and Services

51

The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V, Eligible
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Countries, and all expenditures under the Contract will not contravene
such restrictions. At the Employer’s request, Bidders may be required
to provide evidence of the origin of materials, equipment and
Services.

12




B. CONTENTSOF BIDDING DOCUMENTS

6. Sections of Bidding
Documents

6.1

The bidding document consists of Parts 1, 2, and 3, which include all the
sections specified below, and which should be read in conjunction with
any Addendaissued in accordance with ITB 8.

PART 1 Bidding Procedures

- Section | - Instructions to Bidders (ITB)

- Section Il - Bid Data Sheet (BDS)

- Section |11 - Evaluation and Qualification Criteria

- Section IV - Bidding Forms

- Section V - Eligible Countries

- Section VI - Fraud and Corruption

PART 2Works Requirements

- Section V11 - Works' Requirements

PART 3 Conditions of Contract and Contract Forms

- Section V11 - General Conditions of Contract (GCC)

- Section IX - Particular Conditions of Contract (PCC)

- Section X - Contract Forms

6.2

The Specific Procurement Notice - Request for Bids (RFB) issued by the
Employer is part of this bidding document.

6.3

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document, responses to
requests for clarification, the minutes of the pre-bid meeting (if any), or
Addenda to the bidding document in accordance with ITB 8. In case of
any contradiction, documents obtained directly from the Employer shall
prevail.

6.4

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the bidding document and to furnish through the system
with its Bid al information and documentation asis required by the
bidding document.

7. Clarification of Bidding
Document, Site Visit, Pre-
Bid Meeting

7.1

A prospective Bidder requiring any clarification of the Bidding
Documents may notify the Employer through NeST at least seven (7)
days for open competitive methods and three (3) days in the case of other
biddiing methods prior to bid submission deadline;

a) The Employer will respond in writing to any request for clarification
through NeST, provided that such request is received prior to the
deadline for submission of Bids. Should the clarification result in
changes to the essential elements of the bidding document, the Employer
shall amend the bidding document following the procedure under ITB 8
and ITB 22.2.

b) The PE will within one (1) to three (3) days after receiving the request
for clarification for non-competitive tendering methods and open
competitive methods respectively respond and publish through NeST.

¢) PE's response shall include a description of the inquiry without
identifying its source.

7.2

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering into
acontract for construction of the Works. The costs of visiting the Site
shall be at the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose of
such visit, but only upon the express condition that the Bidder, its
personnel, and agents will release and indemnify the Employer and its
personnel and agents from and against al liability in respect thereof, and
will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expensesincurred as a
result of the inspection.

7.4

If so specified in the BDS, the Bidder’ s designated representativeis
invited to attend a pre-Bid meeting and/or a Site of Works visit. The
purpose of the meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.

7.5

The Bidder is requested, to submit any questions in writing, to reach the

13




Employer not later than one week before the meeting.

7.6

Minutes of the pre-Bid meeting, if applicable, including the text of the
guestions asked by Bidders, without identifying the source, and the
responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Bidders who have acquired the
bidding document in accordance with ITB 6.3 Any modification to the
bidding document that may become necessary as aresult of the pre-Bid
meeting shall be made by the Employer exclusively through the issue of
an addendum pursuant to I TB 8 and not through the minutes of the pre-
Bid meeting. Nonattendance at the pre-Bid meeting will not be a cause
for disgualification of a Bidder.

8. Amendment of Bidding
Document

8.1

At any time prior to the deadline for submission of bids, the Employer
may amend the bidding document by issuing addenda.

8.2

Any addendum issued shall be part of the bidding document and shall be
communicated in writing to all who have obtained the bidding document
from the Employer in accordance with ITB 6. The Employer shall also
promptly publish the addendum on the Employer’ sweb page in
accordance with ITB 7.1.

8.3

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to
ITB 22.2.

14




C. PREPARATION OF BIDS

9. Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardiess of the conduct or
outcome of the Bidding process.

10. Language of Bid

101

The Bid, as well as al correspondence and documents relating to the
Bid exchanged by the Bidder and the Employer, shall be written in
the language specified in the BDS. Supporting documents and
printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the
relevant passages in the language specified in the BDS, in which
case, for purposes of interpretation of the Bid, such translation shall
govern.

11. Documents
Comprising the Bid

111

The Bid shall comprise the following:
a) Letter of Bid prepared in accordance with ITB 12;

b) Bill of Quantitiesor Activity Schedule: completed in accordance
with ITB 12 and ITB 14, as specified in the BDS;

¢) Bid Security or Bid-Securing Declaration, in accordance with ITB
19.1;

d) Alternative Bid, if permissible, in accordance with ITB 13;

€) Authorization: written confirmation authorizing the signatory of the
Bid to commit the Bidder, in accordance with ITB 20.3;

f) Bidder’ s Eligibility: documentary evidence in accordance with ITB
17 establishing the Bidder' s eligibility to Bid;

0) Qualifications: documentary evidence in accordance with ITB 17
establishing the Bidder’ s qualifications to perform the contract if
its Bid is accepted;

h) Conformity: atechnical proposal in accordance with ITB 16;
i) Code of Conduct for Contractor's Personnel (ES)

j) Management Strategy and |mplementation Plans (M SIP) to manage
the (ES) risks.

k) any other document required in the BDS.

11.2

In addition to the requirements under ITB 11.1, Bids submitted by a
JV shall include a copy of the Joint Venture Agreement entered into
by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be signed
by all members and submitted with the Bid, together with a copy of
the proposed Agreement.

11.3

The Bidder shall furnish in the Letter of Bid information on
commissions and gratuities, if any, paid or to be paid to agents or any
other party relating to this Bid.

12. L etter of Bid and
Schedules

12.1

The Letter of Bid and Schedules shall be prepared using the relevant
forms furnished in Section 1V, Bidding Forms. The forms must be
completed without any alterations to the text, and no substitutes shall
be accepted except as provided under ITB 20.3. All blank spaces
shall be filled in with the information requested.

13. Alternative Bids

13.1

Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

13.2

When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method
of evaluating different alternative times for completion will be
described in Section 111, Evaluation and Qualification Criteria.

13.3

Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
must first price the Employer’s design as described in the bidding
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document and shall further provide all information necessary for a
complete evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications, breakdown of
prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Bidder with the
Most Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

134

When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such
parts will be identified in the BDS and described in Section VI,
Works' Requirements. The method for their evaluation will be
stipulated in BDS.

14. Bid Prices and
Discounts

141

The prices and discounts quoted by the Bidder in the Letter of Bid
and in the Activity Schedule or Bill of Quantities shall conform to
the regquirements specified below.

14.2

The Bidder shall submit a Bid for the whole of the Works described
in ITB 1.1 by filling in prices through the system for all items of the
Works, as identified in Section IV. Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and prices for
all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Bidder will not be
paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of
Quantities.

143

The price to be quoted in the Letter of Bid, in accordance with ITB
12.1, shall be the total price of the Bid, excluding any discounts
offered.

14.4

The Bidder shall quote any discounts and indicate the methodology
for their application in the Letter of Bid in accordance with ITB 12.1.

145

Unless otherwise specified in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the prices
guoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of
Adjustment Data in Section V- Bidding Forms and the Employer
may require the Bidder to justify its proposed indices and
weightings.

14.6

If so specified in ITB 1.1, Bids are invited for individua lots
(contracts) or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one Contract
shall specify in their Bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITB 14.4, provided
the Bids for all lots (contracts) are opened at the same time.

14.7

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the rates and
prices and the total Bid price submitted by the Bidder.

In the Lump Sum contracts:

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the total Bid
price submitted by the Bidder.

15. Currencies of Bid and
Payment

151

The currency(ies) of the Bid and the currency(ies) of payments shall
be the same and shall be as specified in the BDS.

15.2

Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data
are reasonable, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.
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In Lump Sum contracts:

Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
Lump-Sum, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.

16. Documents
Comprising the
Technical Proposal

16.1

The Bidder shall furnish a technical proposal including a statement
of work methods, equipment, personnel, schedule and any other
information as stipulated in Section 1V, Bidding Forms, in sufficient
detail to demonstrate the adequacy of the Bidders' proposal to meet
the work’ s requirements and the compl etion time.

17. Documents
Establishing the
Eligibility and
Qualifications of the
Bidder

17.1

To establish Bidder's eligibility in accordance with ITB 4, Bidders shall
complete the Letter of Bid, included in Section 1V, Bidding Forms.

17.2

In accordance with Section |11, Evaluation and Qualification Criteria,
to establish its qualifications to perform the Contract, the Bidder
shall provide the information requested in the corresponding
information sheets included in Section |V, Bidding Forms.

17.3

If amargin of preference applies as specified in accordance with ITB
33.1, domestic Bidders, individually or in joint ventures, applying for
eligibility for domestic preference shall supply all information
required to satisfy the criteria for eligibility specified in accordance
with ITB 33.1.

18. Period of Validity of
Bids

18.1

Bids shall remain valid until the date specified in the BDS or any
extended date if amended by the Employer in accordance with ITB 8.
A Bid that is not valid until the date specified in the BDS, or any
extended date if amended by the Employer in accordance with ITB 8,
shall be rejected by the Employer as nonresponsive.

18.2

In exceptional circumstances, prior to the date of expiration of the
Bid validity, the Employer may request Bidders to extend the period
of validity of their Bids. The request and the responses shall be made
in writing. If a Bid Security is requested in accordance with ITB 19,
it shall aso be extended for twenty-eight (28) days beyond the
extended date for Bid validity. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request
shall not be required or permitted to modify its Bid, except as
provided in ITB 18.3.

18.3

If the award is delayed by a period exceeding fifty-six (56) days
beyond the date of expiry of the Bid validity specified in accordance
with ITB 18.1, the Contract price shall be determined as follows:
a) in the case of fixed price contracts, the Contract price shall be the
Bid price adjusted by the factor specified in the BDS;

Note: Thelocal currency portion of the Contract price shall be
adjusted by afactor reflecting local inflation during the period of
extension, and the foreign currency portion of the Contract price
shall be adjusted by afactor reflecting the international inflation
(in the country of the foreign currency) during the period of
extension.

b) in the case of adjustable price contracts, no adjustment shall be
made; or
¢) in any case, Bid evaluation shall be based on the Bid price.

19. Bid Security

191

The Bidder shall furnish as part of its Bid, either a Bid-Securing
Declaration or a Bid Security as specified in the BDS, in original
form and, in the case of a Bid Security, in the amount and currency
specified in the BDS.

19.2

A Bid Securing Declaration shall use the form included in Section IV
Bidding Forms. Thisform is available in the system during bid
submission.

19.3

If aBid Security is specified pursuant to ITB 19.1, the Bid Security shall
be a demand guarantee in any of the following forms at the Bidder’'s
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option:

(a) an unconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or surety
company);

(b) an irrevocable letter of credit;
(c) acashier’sor certified check; or

(d) another security specified in the BDS,

from a reputable source from an eligible country. If an unconditional
guarantee is issued by a non-bank financial institution located outside
the Employer’s Country, the issuing non-bank financial institution shall
have a correspondent financial institution located in the Employer's
Country to make it enforceable, unless the Employer has agreed in
writing, prior to Bid submission, that a correspondent financial
ingtitution is not required. In the case of a bank guarantee, the Bid
Security shall be submitted either using the Bid Security Form included
in Section IV, Bidding Forms, or in another substantially similar format
approved by the Employer prior to Bid submission. The Bid Security
shall be valid for twenty-eight (28) days beyond the origina date of
expiry of the Bid validity, or beyond any extended date if requested
under ITB 18.2.

194

If aBid Security or Bid Securing Declaration is specified pursuant to
ITB 19.1, any Bid not accompanied by a substantially responsive Bid
Security or Bid-Securing Declaration shall be rejected by the
Employer as non-responsive.

19.5

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’'s signing the Contract and furnishing the
Performance Security and if required in the BDS, the Environmental
and Social (ES) Performance Security pursuant to I TB 48.

19.6

The Bid Security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security. and if
required in the BDS, the Environmental and Social (ES) Performance
Security.

19.7

The Bid Security may be forfeited:

(a) if aBidder withdraws its Bid prior to the expiry date of the Bid
validity specified by the Bidder on the Letter of Bid, or any
extension thereto provided by the Bidder; or

(b) if the successful Bidder failsto:

i. sign the Contract in accordance with ITB 47; or

ii. (i) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 48.

19.8

The Bid Security or the Bid-Securing Declaration of a JV shall be in
the name of the JV that submits the Bid. If the JV has not been
constituted into a legally enforceable JV, at the time of Bidding, the
Bid Security or the Bid-Securing Declaration shall be in the names of
all future members as named in the letter of intent mentioned in ITB
4.1and ITB 11.2.

19.9

If aBid Security is not required in the BDS, pursuant to ITB 19.1, and;
(a) if aBidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or any
extended date provided by the Bidder; or
(b) if the successful Bidder failsto:

i. sign the Contract in accordance with ITB 47; or
ii. furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance withl TB 48,
the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
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aperiod oftime stated in the BDS.

20. Format and Signing
of Bid

20.1

The Bidder shall prepare documents comprising the Bid as described
inlTB 11.

20.2

Bidders shall mark as “CONFIDENTIAL” information in their Bids
which is confidential to their business. This may include proprietary
information, trade secrets, or commercial or financially sensitive
information.

20.3

Bids shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation
as specified in the BDS and shall be submitted through the system.
The name and position held by each person signing the authorization
must be typed or printed below the signature.

20.4

In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

205

Any inter-lineation, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid.
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D. SUBMISSION AND OPENING OF BIDS

21. Bid Submission

21.1

Bids submitted through NeST shall be considered to be a true
and legal version, duly authorized and duly executed by the
Bidder, and intended to have binding legal effect. The Bidder
shall properly name his soft copies of documents before
submission through NeST.

21.2

The bid shall bear e-signature or digital signatures for
identity and authentication purposes and the identity of the
Bidder may be verified with afollow-up due diligence
process.

21.3

Bids submitted through NeST shall be received in full prior
to the closing time as specified in ITB 22.1, and the Bidders
shall receive an acknowledgment of receipt of bid or
amendment through the system.

214

Bidders must ensure the integrity, completeness, and
authenticity of their submission; and in case of electronic
records entered online and files containing the bid being
unreadable for any reason, the bid submitted shall not be
considered.

22. Deadlinefor
Submission of Bids

22.1

Bids shall be received by the Employer through NeST in a
manner specified under ITT 21.2 not later than the date and
time specified in the NeST.

22.2

The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document by ITB 8, in
which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the
deadline as extended.

23. Late Bids

23.1

NeST does not allow Bidder to submit its bid after the
deadline for submission of bids in accordance with ITT 22
[Deadline for Submission of Bids]

24. Withdrawal,
Substitution, and
Modification of Bids

24.1

A Bidder may modify or substitute or withdraw its Bid after
it has been submitted to the Employer through NeST. Such
modification or substitution or withdrawal should be made
prior to the deadline for submission of Bids. Bidder shall
receive an acknowledgment of receipt of any amendment of
its submitted bid through the system.

242

No bid may be withdrawn, replaced or modified in the
interval between the deadline for submission of Bids and the
expiration of the period of bid validity specified by the
Bidder on the Bid Form. Withdrawal of a bid during this
interval shall result in execution of Bid Securing
Declaration, pursuant to the ITT 18.1 [Bid Security or Bid
Securing Declaration].

243

Withdrawal of a bid between the deadline for submission of
Bids and the expiration of the period of Bid validity or as
extended pursuant to ITT 17.2 shall result in forfeiture of bid
security or execution of Bid Securing Declaration pursuant
toITT 189 and ITT 18.10.

24.4

Bidders may only offer discounts to, or otherwise modify the
prices of their bids by submitting Bid modifications in
accordance with this Clause, or included in the original Bid
submission.

25. Bid Opening

25.1

The Opening shall be done automatically by the system after
the deadline date and time, readout prices shall be displayed
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automatically in the respective portal. Automated opening
reports shall be sent to all involved parties including the
Employer and Bidders.

25.2

A Bidder or any other person with interest in the bid process
can access bid opening records on NeST dashboard (Opened
Bids).

25.3

Only Bids, alternative Bids, and discounts that are opened at Bid
opening shall be considered further for evaluation.

254

The system neither allow employer (or any other person) to discuss
the merits of any Bid nor reject any Bid at bid opening.

25.5

The system shall prepare arecord of the Bid opening that shall
include, as a minimum:
a the name of the Bidder;
b. the Bid Price, per lot (contract) if applicable, including any
discounts;
c. the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and
d. any alternative Bids.
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E: EVALUATION AND COMPARISON OF BIDS

26. Confidentiality

26.1

Information relating to the evaluation of Bids and recommendation
of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with the Bidding process until
information on the Intention to Award the Contract is transmitted to
all Biddersin accordance with ITB 43.

26.2

Any effort by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid.

26.3

Notwithstanding ITB 26.2, from the time of Bid opening to the time
of Contract award, if a Bidder wishes to contact the Employer on any
matter related to the Bidding process, it shall do so in writing.

27. Clarification of Bids

27.1

To assist in the examination, evaluation, and comparison of the Bids,
and qualification of the Bidders, the Employer may, at its discretion,
ask any Bidder for a clarification of its Bid given a reasonable time
for aresponse. Any clarification submitted by a Bidder that is not in
response to a request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease in
the prices or substance of the Bid shall be sought, offered, or
permitted.

27.2

If a Bidder does not provide clarifications of its Bid by the date and
time set in the Employer’ s request for clarification, its Bid may be
rejected.

28. Deviations,
Reservations, and
Omissions

28.1

During the evaluation of Bids, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the
bidding document;

b) “Reservation” is the setting of limiting conditions or withholding
from compl ete acceptance of the requirements specified in the
bidding document; and

¢) “Omission” isthe failure to submit part or al of the information or
documentation required in the bidding document.

29. Determination of
Responsiveness

29.1

The Employer’s determination of a Bid's responsiveness is to be
based on the contents of the Bid itself, as defined in ITB 11.

29.2

A substantially responsive Bid is one that meets the requirements of
the bidding document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that:
a) if accepted, would:

i. affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

ii. limit in any substantial way, inconsistent with the bidding
document, the Employer’ s rights or the Bidder’ s obligations
under the proposed Contract; or

b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

29.3

The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, in particular, to confirm that
all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

29.4

If a Bid is not substantially responsive to the requirements of the
bidding document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

30. Nonmaterial
Nonconfor mities

30.1

Provided that a Bid is substantially responsive, the Employer may
waive any nonconformities in the Bid.

30.2

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
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nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

30.3

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

31. Conversion to Single
Currency

31.1

For evaluation and comparison purposes, the currency(ies) of the Bid
shall be converted into a single currency as specified in the BDS.

32. Margin of Preference

32.1

Unless otherwise specified in the BDS, a margin of preference for
domestic Bidders shall not apply.

33. Subcontractors

33.1

Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors
selected in advance by the Employer, Financial Parts

33.2

The subcontractor’s qualifications shall not be used by the Bidder to
qualify for the Works unless their specialized parts of the Works
were previously designated by the Employer in the BDS as can be
met by subcontractors referred to hereafter as ‘Specialized
Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Bidder may be added to the
qualifications.

33.3

Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for
their parts of the Works.

34. Evaluation of Bids

34.1

The Employer shall use the criteria and methodologies listed in this
ITB and Section Ill, Evaluation and Qualification criteria. No other
evaluation criteria or methodologies shall be permitted. By applying
the criteria and methodologies the Employer shall determine the
Most Advantageous Bid. Thisis the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be:

a) substantially responsive to the bidding document; and

b) the lowest evaluated cost.

34.2

To evaluate a Bid, the Employer shall consider the following:

a) the Bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities
for admeasurement contracts, but including Daywork items,
where priced competitively;

For Lump Sum contracts, To evaluate a Bid, the Employer shall
consider the following, the Bid price, excluding Provisional
Sums and the provision, if any, for contingenciesin the
Summary Activity Schedule for admeasurement contracts,
but including Daywork items, where priced competitively.

b) price adjustment for correction of arithmetic errorsin
accordance with ITB 31.1;

¢) price adjustment due to discounts offered in accordance with
ITB 14.4;

d) converting the amount resulting from applying (@) to (c)
above, if relevant, to a single currency in accordance with
ITB 32;

e) price adjustment for nonconformities in accordance with ITB
30.3; and

f) the additional evaluation factors are specified in Section |11,
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Evaluation and Qualification Criteria.

34.3

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Bid evaluation.

34.4

If this bidding document allows Bidders to quote separate prices for
different lots (contracts), the methodology to determine the lowest
evaluated cost of the contract combinations, including any discounts
offered in the Letter of Bid, is specified in ITB 34.5.

34.5

Multiple Contracts
Pursuant to ITB 34.4 of the Instructions to Bidders, if Works
are groupedin multiple contracts, evaluation will be asfollows:

(a) Award Criteria for Multiple Contracts [ITB 34.4]:
Lots

Bidders have the option to Bid for any one or more lots.Bids
will be evaluated lot-wise, taking into account discounts
offered, if any,after considering all possible combination of
lots. The contract(s) will be awardedto the Bidder or Bidders
offering the lowest evaluated cost to the Employer
forcombined lots, subject to the selected Bidder(s) meeting the
requiredqualification criteria for lot or combination of lots as
the case may be.

Packages

Bidders have the option to Bid for anyone or more packages
and for any one or more lots within a package. Bids willbe
evaluated package-wise, taking into account discounts offered,
if any, forcombined packages and/or lots within a package.
The contract(s) will be awardedto the Bidder or Bidders
offering the lowest evaluated cost to the Employer
forcombined packages, subject to the selected Bidder(s)
meeting the requiredqualification criteria for combination of
packages and or lots as the case maybe.

(b) Qualification Criteria for Multiple Contracts:

Section 11 describes criteria for qualification for eachlot
(contract) for multiple lots (contracts). The criteria for
qualification isaggregate minimum requirement for respective
lots as specified under items 3.1,3.2, 4.2(a) and 4.2(b).
However, with respect to the specific experience underitem
4.2 (a) of Section I, the Employer will select any one or
more of theoptions as identified below:

N is the minimum number of contracts
V isthe minimum vaue of asingle contract
(a) For one Contract:
Option 1:
(i) N contracts, each of minimum value V;
Or
Option2:
(i) N contracts, each of minimum vaue V; or

(ii) Lessthan or equal to N contracts, each of
minimumvalue V, but with total value of al
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contracts equal or morethan N x V.

(b) For multiple Contracts

Optionl:

(i)  Minimumrequirements for  combined
contract(s) shall be the aggregate requirements
foreach contract for which the Bidder has
submitted Bids as follows, and N1, N2,N3, etc.
shall be different contracts:

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3;

----€tC.
or
Option 2:

(i)  Minimumrequirements for  combined
contract(s) shall be the aggregate requirements
foreach contract for which the Bidder has
submitted Bids as follows, and N1, N2,N3,etc.
shall be different contracts:

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3;

----efc,, or

(ii) Lot 1: N1 contracts, each of minimum value
V1; ornumber of contracts less than or equal to
N1, each of minimum value V1, butwith total
value of all contracts equal or more than N1 x
V1.

Lot 2: N2 contracts, each of minimum vaue V2; or
number of contracts less thanor equal to N2, each of
minimum vaue V2, but with total value of al
contractsequal or morethan N2 x V2.

Lot 3: N3contracts, each of minimum value V3; or
number of contracts less than or equalto N3, each of
minimum value V3, but with total value of al
contracts equal ormorethan N3 x V3.

----€tC.
Or
Option3:

(i) Minimum requirements for combined contract(s)
shallbe the aggregate requirements for each contract
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for which the Bidder has bidfor asfollows, and N1,
N2, N3, etc. shall be different contracts;

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3,

----€etc., or

(ii) Lot 1: N1contracts, each of minimum vaue V1;
or number of contracts less than or equal to N1,
each of minimum value V1, but with total value of
al contracts equal ormorethan N1 x V1.

Lot 2: N2contracts, each of minimum value V2; or
number of contracts less than or equal to N2, each
of minimum value V2, but with total value of al
contracts equal ormorethan N2 x V2.

Lot 3: N3contracts, each of minimum value V3; or
number of contracts less than or equal to N3, each
of minimum value V3, but with total value of all
contracts equal ormorethan N3 x V3.

----gfc., or

(iii) Subject to compliance as per (ii) above
withrespect to minimum value of single contract for
each lot, total number ofcontractsis equal or less
than N1 + N2 + N3 +--but the total value of all
suchcontractsis equal or morethan N1 x V1 + N2 x
V2+N3xV3+--.

35. Comparison of Bids

35.1

The Employer shall compare the evaluated costs of all substantially
responsive Bids established in accordance with ITB 34.2 to
determine the Bid that has the lowest evaluated cost.

36. Abnormally L ow
Bids

36.1

An Abnormally Low Bid is one where the Bid price, in combination
with other constituent elements of the Bid, appears unreasonably low
to the extent that the Bid price raises material concerns as to the
capability of the Bidder to perform the Contract for the offered Bid
price.

36.2

In the event of identification of a potentially Abnormally Low Bid,
the Employer shall seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to the
subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other
requirements of the bidding document.

36.3

After evaluation of the price analyses, in the event that the Employer
determines that the Bidder has failed to demonstrate its capability to
perform the Contract for the offered Bid Price, the Employer shall
reject the Bid.

37. Unbalanced or
Front-Loaded Bids

37.1

If the Bid for an admeasurement contract, which results in the lowest
evaluated cost is, in the Employer’s opinion, seriously unbalanced
or, front loaded, the Employer may require the Bidder to provide
written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid priceas with the
scope of works, proposed methodology, schedule and any other
requirements of the bidding document.

37.2

After the evaluation of the information and detailed price analyses
presented by the Bidder, the Employer may as appropriate:
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a) accept the Bid; or

b) require that the amount of the Performance Security be
increased at the expense of the Bidder to a level not
exceeding 20% of the Contract Price; or

C) reject the Bid.

38. Qualification of the
Bidder

38.1

The Employer shall determine to its satisfaction whether the eligible
Bidder that is selected as having submitted the lowest evaluated cost
and substantially responsive Bid meets the qualifying criteria
specified in Section |11, Evaluation and Qualification Criteria.

38.2

The determination shall be based upon an examination of the
documentary evidence of the Bidder's qualifications submitted by
the Bidder, pursuant to ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder’'s
subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the bidding document), or
any other firm(s) different from the Bidder.

38.3

Prior to Contract award, the Employer will verify that the successful
Bidder (including each member of a JV) is not disqualified by the
Bank due to noncompliance with contractual SEA/SH prevention and
response obligations. The Employer will conduct the same
verification for each subcontractor proposed by the successful
Bidder. If any proposed subcontractor does not meet the requirement,
the Employer will require the Bidder to propose a replacement
subcontractor.

38.4

An affirmative determination of qualification shall be a prerequisite
for award of the Contract to the Bidder. A negative determination
shall result in disqualification of the Bid, in which event the
Employer shall proceed to the substantially responsive Bid which
offers the next lowest evaluated cost to make a similar determination
of that Bidder’ s qualifications to perform satisfactorily.

39. Most Advantageous
Bid

39.1

Having compared the evaluated costs of Bids, the Employer shall
determine the Most Advantageous Bid. The Most Advantageous Bid
is the Bid of the Bidder that meets the Qualification Criteria and
whose Bid has been determined to be:

a) substantially responsive to the bidding document; and

b) the lowest evaluated cost.

40. Employer’s Right to
Accept Any Bid, and to
Reject Any or All Bids

40.1

The Employer reserves the right to accept or reject any Bid, and to
annul the Bidding process and reject all Bids at any time prior to
Contract Award, without thereby incurring any liability to Bidders.
In case of annulment, all Bids submitted and specifically, Bid
securities, shall be promptly returned to the Bidders.

41. Standstill Period

411

The Contract shall not be awarded earlier than the expiry of the
Standstill Period. The Standstill Period shall be ten (10) Business
Days unless extended in accordance with ITB 45. The Standstill
Period commences the day after the date the Employer has
transmitted to each Bidder the Notification of Intention to Award the
Contract. Where only one Bid is submitted, or if this contract is in
response to an emergency situation recognized by the Bank, the
Standstill Period shall not apply.

42. Notification of
I ntention to Award

42.1

The Employer shall send to each Bidder the Notification of Intention
to Award the Contract to the successful Bidder. The Notification of
Intention to Award shall contain, at a minimum, the following
information:

a) the name and address of the Bidder submitting the successful
Bid;

b) the Contract price of the successful Bid;

c¢) the names of all Bidders who submitted Bids, and their Bid
prices as readout, and as evaluated;

d) a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c¢) above
already reveals the reason;

€) the expiry date of the Standstill Period,;
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f) instructions on how to request a debriefing and/or submit a
complaint during the standstill period.
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F. AWARD OF CONTRACT

43. Award Criteria

43.1

Subject to ITB 40, the Employer shall award the Contract to the
successful Bidder. Thisisthe Bidder whose Bid has been determined
to be the Most Advantageous Bid as specified in ITB 39.

44, Notification of
Award

Prior to the expiration of the Bid validity, and upon expiry of the
Standstill Period specified in ITB 41.1 or any extension thereof, and,
upon satisfactorily addressing any complaint that has been filed
within the Standstill Period, the Employer shall notify the successful
Bidder, in writing, that its Bid has been accepted. The notification of
award (hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance”) shall specify the sum that
the Employer will pay the Contractor in consideration of the
execution of the contract (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”).

Within ten (10) Business Days after the date of transmission of the
L etter of Acceptance, the Employer shall publish the Contract Award
Notice which shall contain, at a minimum, the following
information:

a) name and address of the Employer;

b) name and reference number of the contract being awarded, and
the selection method used;

¢) names of all Bidders that submitted Bids, and their Bid prices as
read out at Bid opening, and as eval uated,;

d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or were
not evaluated, with the reasons therefore; and

€) the name of the successful Bidder, the final total contract price,
the contract duration, and a summary of its scope.

The Contract Award Notice shall be published through NeST, or in
at least one newspaper of national circulation in the Employer’'s
Country, or in the official gazette. The Employer shall also publish
the contract award notice in UNDB online.

44.4

Until aformal contract is prepared and executed, the L etter of
Acceptance shall constitute a binding Contract.

45. Debriefing by the
Employer

45.1

On receipt of the Employer’s Notification of Intention to Award
referred to in ITB 42.1, an unsuccessful Bidder has three (3)
Business Days to make a written request to the Employer for a
debriefing. The Employer shall provide a debriefing to all
unsuccessful Bidders whose request is received within this deadline.

452

Where a request for debriefing is received within the deadline, the
Employer shall provide a debriefing within five (5) Business Days,
unless the Employer decides, for justifiable reasons, to provide the
debriefing outside this timeframe. In that case, the standstill period
shall automatically be extended until five (5) Business Days after
such debriefing is provided. If more than one debriefing is so
delayed, the standstill period shall not end earlier than five (5)
Business Days after the last debriefing takes place. The Employer
shall promptly inform, by the quickest means available, all Bidders
of the extended standstill period.

45.3

Where arequest for debriefing is received by the Employer later than
the three (3)-Business Day deadline, the Employer should provide
the debriefing as soon as practicable, and normally no later than
fifteen (15) Business Days from the date of publication of Public
Notice of Award of contract. Requests for debriefing received
outside the three (3)-day deadline shall not lead to extension of the
standstill period.

45.4

Debriefings of unsuccessful Bidders may be done in writing or
verbally. The Bidder shall bear their own costs of attending such a
debriefing meeting.

46. Signing of Contract

46.1

The Employer shall send to the successful Bidder the Letter of
Acceptance including the Contract Agreement.
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46.2

The successful Bidder shall sign, date and return to the Employer,
the Contract Agreement within twenty-eight (28) days of its receipt.

47. Performance
Security

47.1

Within twenty-eight (28) days of the receipt of the Letter of
Acceptance from the Employer, the successful Bidder shall furnish
the Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security in accordance
with the General Conditions of Contract, subject to ITB 37.2 (b),
using for that purpose the Performance Security and ES Performance
Security Forms included in Section X, Contract Forms, or another
form acceptable to the Employer. If the Performance Security
furnished by the successful Bidder is in the form of a bond, it shall
be issued by a bonding or insurance company that has been
determined by the successful Bidder to be acceptable to the
Employer. A foreign institution providing a bond shal have a
correspondent financial institution located in the Employer's
Country, unless the Employer has agreed in writing that a
correspondent financial institution is not required.

47.2

Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the Environmental
and Social (ES) Performance Security, or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security. In that event the
Employer may award the Contract to the Bidder offering the next
Most Advantageous Bid.

48. Adjudicator

48.1

The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid. If,
in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the Particular Conditions of
Contract (PCC) pursuant to Clause 23.1 of the General Conditions of
Contract (GCC), to appoint the Adjudicator.
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G. REVIEW OF PROCUREMENT DECISIONS

49. Procurement Related
Complaint

49.1

If a Bidder wishes to make a Procurement-related Complaint, the
Bidder shall submit its complaint through the system, to the
Employer.

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents; and

2. the employer’s decision to award the contract.

50. Right to
Review

50.1

A Bidder who claims to have suffered or may suffer any loss or
injury as aresult of a breach of a duty imposed on the Employer
or an approving authority in the course of these procurement
proceedings may seek areview in accordance with the procedure
set out hereunder.

51. TimeLimit on
Review

511

The Bidder shall submit an application for review within Seven
(7) working days of the Bidder becoming or should have become
aware of the circumstances giving rise to the complaint or
dispute.

52. Submission of
Applicationsfor
Review

521

Any application for administrative review shall be submitted through NeST to
the Accounting Officer of the Employer and a copy shall be electronically
served to the Public Procurement Regulatory Authority (PPRA).

52.2

For Employers with delegated procurement functions, applications for
administrative review for bids floated by the delegated Accounting Officer
shall be submitted through NeST to the Accounting Officer with a copy
electronically served to the delegated Accounting Officer and PPRA.

52.3

The application for administrative review shall include:
a) details of the procurement regquirements to which the complaint relates;

b) details of the provisions of the Act, Regulation, or provision that has been
breached or omitted;

¢) an explanation of how the provisions of the Act, Regulation, or provision
have been breached or omitted, including the dates and name of the
responsible public officer, where known;

d) documentary or other evidence supporting the complaint where available;
€) remedies sought; and

f) any other information relevant to the complaint.

52.4

Upon receipt of a complaint, the Accounting Officer of a PE shall suspend the
procurement proceedings.

52.5

The Accounting Officer of a PE shall not entertain a complaint or dispute or
continue to do so after the procurement contract has entered into force.

53. Decision by the
Accounting
Officer of PE

53.1

The Accounting Officer of a PE shall, within three (3) calendar days after
receipt of the complaint or dispute, deliver a written decision which shall
indicate:

a) whether the application is upheld in whole, in part or rejected,;
b) the reasons for the decision; and

C) any corrective measures to be taken.

53.2

Where the Accounting Officer of a PE does not issue a decision within the
time specified in ITT 53.1, the Bidder submitting the complaint or dispute or
the PE shall be entitled to institute proceedings under ITT 54.1 [Review by the
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Public Procurement Appeals Authority (PPAA)] within three (3) calendar
days after such specified time and upon ingtituting such proceedings, the
competence of the Accounting Officer of a PE to entertain the complaint or
dispute shall cease.

54. Review by the
Public
Procurement
Appeals
Authority
(PPAA)

Complaints or disputes which,

(a) are not settled within the specified period under ITT 53.1 [Decision by
the Accounting Officer];

(b) the Bidder is not satisfied with the decision of the accounting officer; or

(c) arise after the procurement contract has entered into force pursuant to
ITT46 [Signing of Contract],

shall be referred to the Appeals Authority within seven (7) working days from
the date when the Bidder received the decision of the accounting officer or, in
case no decision isissued after the expiry of the time stipulated under ITT54.1
or when the Bidder become aware or ought to have become aware of the
circumstances giving rise to the complaint or dispute pursuant to ITT51.1
[Time Limit on Review].

The Appeds Authority shall, within forty five (45) days issue a written
decision concerning the complaint or dispute stating the reasons for the
decisions and the remedies granted if any.

The decision of the Appeas Authority shall be binding to the parties on
complaint or appeal and such decision may be enforced in any court of
competent jurisdiction.

PPAA may be contacted at the address shown in the BDS.
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SECTION II: BID DATA SHEET (BDS

The following specific data for the Works to be procured shall complement, supplement, or amend the provisions in the
Instructions to Bidders (ITB). Whenever thereis a conflict, the provisions herein shall prevail over thosein ITB.
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A. Introduction

TDS.
No

Required Information/Data

ITB
Clause

Information/Data to befilled by the PE

Scope of Bid

11

The number of invitationsfor Bidsis;
TR10/CCP/P163399/TZ-NIT-408421-CW-
RFB/2023/2023/W/02

The Employer is: NATIONAL
INSTITUTE OF TRANSPORT

Thereference number of the Request for
Bids (RFB) is: TR10/CCP/P163399/TZ-
NIT-408421-CW-RFB/2023/2023/W/02

The name of the RFB is: Construction of
Aircraft Hanger at Kilimanjaro International
Airport (KIA) for NIT Center of Excellence
in Aviation and Transport Operation

Thenumber and identification of lots
(contracts) comprising thisRFB are
Not Applicable.

Loan or Financing Agreement Amount: The
United States dollar21250000

The name of the Project is: EAST
AFRICA SKILLS FOR
TRANSFORMATION REGIONAL
INTEGRATION PROJECT
(EASTRIP).

Members of JVCA

4.1

The maximum number of members of JVCA
shall be: 2.

Debarred firms and/or
individuals

4.5

A list of debarred firms and individuasis
available on the Bank’ s external website:
http://www.worldbank.org/debarr.
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B. Contents of Bidding Documents

Pre- Bid Meeting 7.4 Pre- bid Meeting will be held at National Institute of
Transport - Mabibo, Dar es Salaam on 03/04/2024 at
10:00 hours local time.

Site Visit 7.4 Site Visit will be held at Kilimanjaro International Airport on

08/04/2024 at 10:00 hours local time.
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C. Preparation of Bids

6. Language of the Bid 101 Language of Bid and all correspondence shall be ENGLISH
including Language for translation of supporting documents
and printed literature.

7. Activity Schedule 11.1 (b) The following schedules shall be submitted with the
Bid: priced Bill of Quantities for admeasurement
contracts.

8. Additional Bidding 11.1(k) The Tenderer shall submit the following additional documents

Documents inits Tender: Not Applicable

9. Alternative Bid 131 Not Applicable

10. Alternative Times for 13.2 Not Applicable.

Completion
11. | Alternative Technical 13.4 Not Applicable.
Solutions

12. Price Adjustment 14.5 The price shall be FIXED during the performance of the

contract.

13. Currency of the Bid 151 The currency in which the prices shall be quoted shall be:
The United States dollar and The Tanzanian Shilling. A
Bidder expecting to incur expenditures in other currencies for
inputs to the Works supplied from outside theEmployer’s
Country (referred to as the “foreign currency requirements’)
and wishing to be paid accordingly, shall indicate up to three
foreign currencies of their choice expressed as a percentage of
the Bid price, together with the exchange rates used in the
calculations in the appropriate form(s) included in Section IV,
Bidding Forms.

14. Bid Validity Period 18.1 The bid shall be valid until 120 days.

15. Bid Price Adjustment 18.3(a) Not Applicable.

Factor
16. | Bid Security type 19.1 The Bid Security shall be in the form of:
Bid Security type shall be Tender Security - Bank
Guarantee. The amount of Bid security is: 150,000,000.00.
The currency of Bid security is:The Tanzanian Shilling.
17. | Other Form of Security | 19.3(d) Not Applicable.
18. Bidder'sineligibility 19.9 Not Applicable
period
19. Written Confirmation | 20.3 The written confirmation of authorization to sign on

of Authorization

behalf of the Bidder shall consist of Power of Attorney.
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D: Submission of Bids

20.

The deadline
for Bid
submission

221& 251

Bidders shall submit their Bids electronically.

The deadline for Bid submission is:

Date: 09/05/2024

Time: 10:00 AM hours local time.

Bid opening shall be online through the system.
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E. Evaluation and Comparison of Bids

21.  |Currency for 31.1 [The currency that shall be used for Bid evaluation and comparison
Converting Tender purposes to convert at the selling exchange rate all Bid prices
Prices expressed in various currencies into a single currency is. The

Tanzanian Shilling.

The source of the exchange rate shall be the Bank of Tanzania.

The date for the exchange rate shall be the date of the bid
invitation.

22.  |Margin of Preference 32.1 A margin of domestic preference shall be Not Applicable.

23.  [Subcontracting percentage [33.1 Not Applicable

24.  |Subcontracting works  [33.2 Not Applicable

25. [Maximum Subcontracting [33.3 Not Applicable
Percent
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F. Award of contract

26.  |Environmental and Social |47.1 & 47.2 INot Applicable
Performance Security
27.  |Adjudicator 48.1 The Adjudicator proposed by the Employer is: To be Determined.

The hourly fee for this proposed Adjudicator shall be The United

States dollar and The Tanzanian Shilling 150,000.00.
The biographical data of the proposed Adjudicator is as follows:

Download
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https://nest.go.tz/file/download/9758cec5-c27e-4c5a-89a6-81b67fa84e32

G. Right toreview

28.

Address to Submit an
Appeal to PPAA

54.2

The address for the Appeal to PPAA:
The Executive Secretary,

Public Procurement Appeals Authority,
Ministry of Finance and Planning,
Mkandarasi Place, 4th Floor

Jakaya Kikwete Road

P.O. Box 1385,

Dodoma Tanzania

Telephone +255 26 2962411
Mobile:+255743505505

Fax + 255 022 2120460

Email: info@ppaa.go.tz or es@ppaa.go.tz
Website: www.ppaa.go.tz
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SECTION I1l: EVALUATION AND QUALIFICATION CRITERIA
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EVALUATION AND QUALIFICATION CRITERIA

Commercial Evaluation
1. Eligibility

Litigation History (SCORE: N/A)

Tenderers are required to provide litigation records resulting from contracts completed or ongoing under their execution
(In case of Joint Venture, compliance requirements are al Parties Combined — Must Meet requirements and Each
Member — Must Meet requirements).

Litigation History Start Year 2019-01-01
Litigation History End Y ear 2023-12-31

Completion Period (SCORE: N/A)
Bidders are required to comply with the completion period as proposed by the procuring entity unless aternative
completion period is allowed.

Completion Time (Days) 365

2. Standard Tender Forms

Tender Validity Period (SCORE: N/A)
Bidders are required to confirm the bid validity period specified by the Procuring Entity.

Tender Validity Period (Days) 120

Notarized Special Power of Attorney (SCORE: N/A)
Bidder must fill in Standard Power of Attorney as per the required format and upload it into the system.

3. Financial Situation and Perfor mance

Pending Litigation (SCORE: N/A)
Bidder’ s financial position and prospective long-term profitability sound according to criteria established and assuming
that all pending litigation will be resolved against the Bidder

Pending Litigation Records Pending Litigation Records resulting from contracts completed or ongoing.

Pending Litigation Start Month and Year | 01/01/2020
Pending Litigation End Month and Year | 31/12/2023

Financial Statement (SCORE: N/A)

The audited balance sheets or, if not required by the laws of the Bidder’s country, other financial statements acceptable to
the Employer, for the period stated shall be submitted and must demonstrate the current soundness of the Bidder’'s
financia position and indicate its prospective long-term profitability.

Financial Statement Start Date 2019-01-01
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Financial Statement End Date 2022-12-31
Minimum Current Ratio [Current Assets(CA)/Current Liabilities(CL)] 1
Minimum Cash Ratio [Cash and Bank(C&B)/Current Liabilities(CL)] N/A
Minimum Working Capital [Current Assets(CA)-Current Liabilities(CL)] 0.5
Minimum Gross Profit Margin [Gross Profit(GP)/Total Revenue(TR)* 100] 10
Minimum Debt to Equity Ratio [Tota Liabilities(TL)/Total Equity(TE)] 1
Minimum Return on Assets [Profit before Tax(PBT)/Total Assets(TA)*100] 5

Average Annual Turnover (SCORE: N/A)

Minimum average annual construction turnover stated, calculated as total certified payments received for contractsin
progress and/or completed within the period stated (In case of Joint Venture, compliance requirements are: All Parties
Combined — Must Meet requirements, Each Member — Must Meet percentage requirements and if One Member — Must
Meet percentage requirements stated).

Average Annua Turnover Amount in TZS or any other freely convertible currency 800000000
Turnover Start Date 2018-01-01
Turnover End Date 2022-12-31

Access to Financial Resour ces (Sour ces of Fund) (SCORE: N/A)

The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any contractual advance payment) sufficient to meet the construction
cash flow requirements estimated stated for the subject contract(s) net of the Bidder’s other commitments.

Average fund amount from all sources (any freely convertible currency proposed by bidder) 1500000000

Technical Evaluation

1. Experience

Current Contract Commitment (SCORE: N/A)

Bidder must demonstrate that it has adequate sources of finance to meet the cash flow requirements on contracts currently
in progress and for future contract commitments. (In the case of a Joint Venture, compliance requirements are: All Parties
Combined — Must Meet requirements).

Current Commitment Start Y ear 2021-01-01

Current Commitment End Y ear 2024-03-31

General Experiencein Construction Activities (SCORE: N/A)
Experience under construction contracts in the role of prime contractor, JV member, subcontractor, or management
contractor for period stated.

Key Construction Activities Specify General Experience in Construction Building

Specific Experience (SCORE: N/A)
Bidder isrequired to provide details of their previous and ongoing contracts to evidence their specific experiencein




construction assignments.

Specific Experience

Contract of Construction of Aircraft Hanger or similar
nature

currency

Specific Experience Start Y ear 2018-01-01
Specific Experience End Y ear 2023-12-31
Number of Specific Experience Contracts 3

Value of Specific Experience Contracts in the specified 2000000000

General Experience (SCORE: N/A)

Bidder should provide details of their previous and ongoing contracts to evidence their general experiencein

construction.
General experience start date 2019-01-01
Genera experience end date 2023-12-31
Number of contract 3
Contract value in the specified currency 1000000000

General Experiencein Key Activities (SCORE: N/A)

Experiencein Key Activities. For any other contracts completed and/or under implementation as prime
contractor/supplier/service provider, within the duration and with the minimum experience requested for the key

activities. The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for
respective individual contracts, unless specified otherwise. (In case of Joint VVenture, compliance requirements are: All
Parties combined — Must Meet regquirements and One Member - Must meet the requirements for the key activities listed

and the corresponding minimum requirements).

Employer's Name and Contact

Employer's Name And Contact

Project Description

Project Description

Project Amount Project Amount
Project Start Date 2019-01-01
Project End Date 2023-12-31
Key Activities Key Activities

Rolesin Contract

Roles In Contract

Key Personnel

Project Manager

2. Technical Specifications

Risk Management Plan (SCORE: N/A)

Bidders are required to submit arisk management plan that shows risk identification and impact assessment, risk response

and control strategy, and roles and responsibilities in managing risks.

3. Key Personnel




Key Personnel (SCORE: N/A)
The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key Personnel, as described
in the Specification. The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder
considers appropriate to perform the Contract, together with their academic qualifications and work experience in the

Qualification Information in the system.

Categories of Number of
<9 Education Level Experience of Key Personnel Required Key
Key Personnel
Personnel
To be certified by Occupational Safety
Health and Safety | 1 Health Authority (OSHA) of 3 1
Officer .
Tanzania
To be either Professional Engineer,
. Architect or Quantity Surveyor
Project Manager Registered with respective Registration 10 1
Boards
To be Professional Structural/Civil
! Engineer or Construction Manager
Site Agent 5 Registered with respective registration 1
boards
Degreein Socia Sciences, Devel opment
. . Studies, Community Development or
Social Officer | o ted fields (registered by the 3 1
recognized board)
Site To be aGraduate in Structural/Civil
Structural/Civil X . 5 1
) Engineering
Engineer
! . To be aGraduate in Building
gjﬁ/Qu;nt'ty Economics, Construction Management, |5 1
& Building Survey or Quantity Surveying.
. Degree in Environmental Engineering or
gxlcrgrnmental Sciences, with broad range of experience | 3 1
(registered by the recognized board)

4. Technical Submission

Site Organization (SCORE: N/A)
Bidder shall include an organizational diagram indicating his proposed project organization, including Head Office
management and possible sub-contractors.

Equipment (SCORE: N/A)
The Bidder must demonstrate that it will have access to the key Contractor’ s equipment listed. The Bidder shall provide
further details of the proposed equipment in the Qualification Information.

Type of Key Equipment End_Year of Number of Equipment Star; Year of
Required Equipment Equipment Capacity Equipment
Manufacture Manufacture
PICKUP 2024-03-31 1 Nos. 1992-01-01
CONCRETE MIXER TRUCKS | 2024-03-31 2 Nos. 1992-01-02
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AIR COMPRESSOR 2024-03-31 1 Nos 1992-01-01
DUST SCREEN 2024-03-31 10000 sqm 1992-01-01
STEEL CUTTING MACHINE | 2024-03-31 3 Nos 1992-01-01
POKER VIBRATOR 2024-03-31 4 Nos 1992-01-01
E\E/ﬁ')ERATOR SET (100150 | 5024.03-31 1 Nos 1992-01-01
ESXISCTRlsEsTl\%sF/ﬁ)'\Asng(ﬁTGH 2024-03-31 2 Nos 1992-01-01
CONCRETE DUMPERS 2024-03-31 2 Nos 1992-01-01
MOBILE TOWER CRANE | 2024-03-31 1 Nos 1992-01-01
EXCAVATOR 2024-03-31 2 Nos 1991-01-31
TIPPING TRUCK 15M3 2024-03-31 4 Nos 1992-01-01
STEEL SCAFFOLDING 2024-03-31 3500 sqm 1992-01-01
WATER PUMPS 2024-03-31 2 Nos 1992-01-01
STEEL BENDING MACHINE | 2024-03-31 3 Nos 1992-01-01
COMPACTOR (10 TONS) | 2024-03-31 1 Nos 1992-01-01

Mabilization Schedule (SCORE: N/A)
Bidders are required to submit a Mobilization Schedule for Personnel, Equipment, and Materials.

Mobilization Schedule

mobilization schedule for the assignment

Method Statement (SCORE: N/A)

Bidders are required to submit clear details on how works will be executed and completed in accordance with the

proposed program and, thereafter upload the document into the system for submission.

Financial Evaluation

1. Priced Bills of Quantities

Priced Bill of Quantities (SCORE: N/A)
Bidders are required to quote each item in the Bills of Quantities as per the procuring entity's requirements.
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Section |V - BIDDING FORM S
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L etter of Bid
(Formisavailable in the system during bid submission)




Bills of Quantities and Activity Schedule
(Format for BoQ, Schedule of Payment Currencies, and Schedule(s) of Adjustment Data submission is
available in the system during bid submission)
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Forms of Bid Security
(Formisavailable in the system during bid submission)
Form of Bid Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary:
[Insert name and address of the Employer]
Request for Bids No: _[Insert reference number for the Request for Bids]
Date: [Insert date of issue]
BID GUARANTEE No.: [Insert guaranteereference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the |etterhead)]
We have been informed that [insert name of the Bidder, which in the case of a joint venture shall be the name of
the joint venture (whether legally constituted or prospective) or the names of all members thereof]
(hereinafter called "the Applicant") has submitted or will submit to the Beneficiary its Bid (hereinafter
called "the Bid") for the execution of [insert description ofcontract] under Request for Bids No.
[insertnumber] (“the RFB").
Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be supported by a Bid
guarantee.
At therequest of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insertamount in letters] (insert amount in numbers) upon receipt
by us of the Beneficiary’s complying supported by theBeneficiary’s statement, whether in the demand itself
or a separate signed document accompanying or identifying the demand, stating either that the Applicant:
(a) haswithdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in the L etter of Bid,
or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date of the Bid
validity or any extension thereto provided by the Applicant, (i)fails to execute the contract agreement
or (ii) fails to furnish the performance security and, if required, the Environmental and Social (ES)
Performance Security, in accordance with the Instructions to Bidders (“1TB”) of the Beneficiary’s
bidding document.

Thisguarantee will expire: (a) if the Applicant isthe successful Bidder, upon our receipt of copies of the contract
agreement signed by the Applicant and the performance security and, if required, the Environmental and
Social (ES) Performance Security, issued to the Beneficiary in relation tosuch contract agreement; and (b) if
the Applicant is not the successful Bidder,upon the earlier of (i) our receipt of a copy of the Beneficiary’'s
notificationto the Applicant of the results of the Bidding process; or (ii) twenty-eight days after the expiry
date of the Bid validity.

Consequently, any demand for payment underthis guarantee must bereceived by us at the officeindicated above
on orbeforethat date.

Thisguaranteeis subject to the Uniform Rulesfor Demand Guarantees (URDG) 2010 Revision, | CC Publication
No. 758.

[signature(s)]
Note: Allitalicized text isfor usein preparing thisform and shall be deleted from thefinal product.

Form of Bid Security —Bid Bond
[ The Surety shall fill in this Bid Bond Formin accordance with the instructions indicated. ]

BOND NO.

BY THIS BOND [name of Bidder] as Principal(hereinafter called “the Principal”), and [name,legal title, and address of
surety], authorized to transact business in [name of country of Employer], as Surety(hereinafter called “the Surety”), are held
and firmly bound unto [name of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond)]
[amount in words], for the payment ofwhich sum, well and truly to be made, we, the said Principal and Surety, bindourselves,
our successors and assigns, jointly and severaly, firmly by thesepresents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of , 20__, for the execution of
[nameof Contract] (hereinafter called the“Bid").

NOW, THEREFORE, THECONDITION OF THISOBLIGATION issuch that if the Principal:
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(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in thePrincipal’s Letter of Bid, or any extended date
provided by the Principal; or

(b) having been notified of theacceptance of its Bid by the Employer prior to theexpiry date of the Bid validity or any extension
thereto provided by the Principal:(i) failed to execute the contract agreement; or (ii) has failed to furnish thePerformance
Security and, if required, the Environmental and Socia (ES) Performance Security, in accordance with thel nstructions to
Bidders (“1TB") of the Employer’s bidding document.

then the Suretyundertakes to immediately pay to the Employer up to the above amount uponreceipt of the Employer's first
written demand, without the Employer having tosubstantiate its demand, provided that in its demand the Employer shall
statethat the demand arises from the occurrence of any of the above events,specifying which event(s) has occurred.

The Surety herebyagrees that its obligation will remain in full force and effect up to andincluding the date 28 days after the
date of expiration Bid validity set forthin the Principal’ s Letter of Bid or any extension thereto provided by thePrincipal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executedin their respective
namesthis day of 20_.

Principal: Surety:
Corporate Seal (where appropriate)

(Sgnature) (Sgnature)
(Printed name and title) (Printedname and title)

Note: The amount of the Bond shall be denominated in the currency of the Employer’s country or the
equivalent amount in afreely convertible currency.

Form of Bid-Securing Declaration
Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if thisis a Bid for analternative]
To: [insert complete name of Employer]

We, the undersigned, declare that:
We understand that,according to your conditions, bids must be supported by a Bid-SecuringDeclaration.

We accept that we willautomatically be suspended from being eligible for bidding or submitting proposals in anycontract with
the Employer for the period of time specified in Section Il — Bid Data Sheet if we arein breach of our obligation(s) under the
bid conditions, because we:

(&) havewithdrawn our Bid prior to the expiry date of the Bidvalidity specified in the Letter of Bid or any extendeddate
provided by us; or

(b) havingbeen natified of the acceptance of our Bid by the Employer prior to the expiry date of the Bid validity in the L etter of
Bid or anyextended date provided by us, (i) fail or refuse to executethe Contract, if required, or (ii) fail or refuse to
furnish the Performance Security and, if required, the Environmentaland Social (ES) Performance Security, in
accordance with thel TB.

We understand thisBid-Securing Declaration shall expire if we are not the successful Bidder, uponthe earlier of (i) our receipt
of your notification to us of the name of thesuccessful Bidder; or (ii) twenty-eight days after the expiry date of the Bidvalidity.

Name of the Bidder* [insertcomplete name the Bidder]

Name of the person dulyauthorized to sign the Bid on behalf of the Bidder** [insert complete name of person dulyauthorized

to sign the Bid]

Title of the person signing theBid [insert complete title of the person signing the Bid]

Signature of the person namedabove [insert signature of person whose name and capacity are shown above]
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Date signed _[insert date ofsigning] day of [insertmonth], [insert year]
*: In the case of the Bid submitted by jointventure specify the name of the Joint Venture as Bidder

**:Person signing the Bid shall have the power of attorney given by the Bidder tobe attached with the Bid [ Note: In case of a
Joint Venture, the Bid-Securing Declarationmust be in the name of all members to the Joint Venture that submits the Bid.]

52



Special Power of Attorney

(Formisavailablein the system during bid submission)

[Bidder’s Header]
STANDARD POWER OF ATTORNEY
[ This form shall be used by firms]

TOALL IT MAY CONCERN

THAT BYTHIS POWER OF ATTORNEY given on the [insertdate, month and year],
WE the undersigned [insert name of the Company/Donor]of [insert address of the Company/Donor],by virtue of authority
conferred to us by the Board Resolution No [insertBoard Resolution Number] of [insert day] day of [insert
BoardResolution month and year], do hereby ordain, nominate authorize, empower and appoint [insert name of Doneg] of
[insert address of the Doneg]to be our true lawful Attorney and Agent, with full power and authority, for us and in our
names, and for our accounts and benefits, to do any, or al of the following acts, in the execution of tender No. [insert
tender number] for [insertdescription of procurement] that isto say;
To act for the company and do any other thing or things incidental for [insert tender Number] for [insert description of
procurement] for the [insert name of the procuring entity];
AND provided always that this Power of Attorney shall not revoke or in any manner affect any future Power of Attorney
given to any other person or persons for such other power or powers shall remain and be of the same force and affect as if
this deed has not been executed.
AND we hereby undertake to ratify everything, which our Attorney or any substitute or substitutes or agent or agents
appointed by him under this power on his behalf herein before contained shall do or purport to do in virtue of this Power of
Attorney.
SEALED with the common seal of the said[insert name of the company] and delivered in the presence of us this [insert
date] day of [insert month] [insert year].
IN WITNESS whereof we have signed this deed on this [msert date] day of [msert month] [insert year] at [insertregion]
for and on behalf of [insertname of the company] .. . e
SEALED and DELIVEREDby the
Common Sealof [insert name of the Donor/coy]
This [insert date, month and year]

DONOR
BEFORE ME:
COMMISSIONERFOR OATHS
ACKNOWLEDGEMENT
| [insert name of Doneg] doth herebyacknowledge and accept to be Attorney of the said [insert name of the company/donor]
under the terms and conditionscontained in this POWER OF ATTORNEY and | promise to perform and discharge myduties
as the lawfully appointed Attorney faithfully and honestly.
SIGNED ANDDELIVERED by the said
[Insert name of Doneg] Identified to me
by [insert name]
The latterknown to me personally
This[insert date, month and year],

DONEE
BEFORE ME
COMMISSIONERFOR OATHS
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TECHNICAL PROPOSALSFORMS

Key Personnel Schedule

The bidders should provide the names and details of the suitably
qualified Key Personnel to perform the Contract. Data on their
experience should be updated in the tenderer profile i.e. Qualifications
Information through the system for each candidate to alow
submission of the same during bid application.

Equipment

The bidder shall provide adequate information to demonstrate clearly
that it can meet the requirements for the key equipment listed in
Section 111 (Evaluation and Qualification Criteria).

Site Organization

The bidder shall submit through the system an organizational diagram
indicating his proposed project organization, including Head Office
management and possible sub-contractors.

The chart shall be sufficiently detailed to enable an assessment of the
number of supervisory staff and foremen available on-site to the
extent that CV's requested under Personnel, such candidate shall be
identifiable on the attached organization diagram.

Method Statement

The bidder is required to submit through the system the expected
hereunder and to detail clearly how he intends to execute the works
and complete the entire work in accordance with the proposed
programme.

Mobilization Schedule

The bidder is required to submit a mobilization schedule as per the
reguirements of the employer.

Construction Schedule

The bidder is required to submit a construction schedule as per the
reguirements of the employer.

ES Management Strategies and
Implementation Plans
(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental
and Social Management Strategies and Implementation Plans (ES-
MSIP) as required by ITB 11.1 (i) ofthe Bid Data Sheet. These
strategies and plans shall describe in detail the actions, materials,
equipment, management processes etc. that will be implemented by
the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard
to the ES provisions of the contract including those as may be more
fully described in the Works Requirementsin Section VII.




Notetothe Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall not be substantially
modified. However, the Bidder may add requirements as appropriate, including taking into account Contract-specific
issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’'SPERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [entername of Employer] for [enter
description of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be
carried out]. Our contract requires us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse, and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. It appliesto
al our staff, laborers, and other employees at the Works Site or other places where the Works are being carried out. It also
applies to the personnel of each subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “ Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not be tolerated and where all
persons should feel comfortable raising issues or concerns without fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out hig’her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations, and other requirements, including
requirements to protect the health, safety, and well-being of other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment, and processes under each person’s control are safe and
without risk to health;

b. wearing required personal protective equipment;

C. usingappropriate measures relating to chemical, physical and biological substancesand agents; and

d. followingapplicable emergency operating procedures.

4. reportwork situations that he/she believes are not safe or healthy and remove himself/herself from a work situation

which he/she reasonably believes presents an imminent and serious danger to hig/her life or health;

. treat other people with respect, and not discriminate against specific groups such as women, people with disabilities,

migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexua favors, and other

verbal or physical conduct of a sexua nature with other Contractor’s or Employer’s Personnel;

not engage in Sexua Exploitation, which means any actual or attempted abuse ofposition of vulnerability,

differential power or trust, for sexua purposes, including, but not limited to, profiting monetarily, socially or
politically from the sexual exploitation of another;

8. not engage in Sexua Abuse, which means the actual or threatened physical intrusion of a sexual nature, whether by
force or under unegual or coercive conditions;

9. not engage in any form of sexua activity with individuals under the age of 18, except in case of pre-existing
marriage;

10. complete relevant training courses that will be provided related to the environmental and social aspects of the
Contract, including on health and safety matters, and Sexua Exploitation and Abuse (SEA), and Sexual
Harassment (SH);

11. report violations of this Code of Conduct; and

o1

~

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the Employer, or
who makes use of the grievance mechanism for Contractor's Personnel or the project’'s Grievance Redress
Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that otherwise
concerns him/her, he/she should raise the issue promptly. This can be done in either of the following ways.

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling gender-based violence, or if
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such person is not required under the Contract, another individual designated by the Contractor to handle these
matters] inwriting at thisaddress|[ ] or by telephoneat [ ] orin personat [ ]; or

2. Call [ ] to reach the Contractor’ shotline (if any) and |eave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law. Anonymous
complaints or allegations may also be submitted and will be given all due and appropriate consideration. We take seriously
all reports of possible misconduct and will investigate and take appropriate action. We will provide warm referrals to
service providers that may help support the person who experienced the alleged incident, as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any behavior prohibited by this
Code of Conduct. Such retaliation would be a violation of this Code of Conduct.

CONSEQUENCESOF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and including
termination and possible referral to lega authorities.

FOR CONTRACTOR'SPERSONNEL:
| have received a copy of this Code of Conduct written in a language that | comprehend. | understand that if | have any

guestions about this Code of Conduct, | can contact [entername of Contractor’s contact person with relevant experience]
reguesting anexplanation.

Name of Contractor’s Personnel:[insert name]

Signature:

Date: (day month year):

Counter signature of authorized representative of the Contractor:

Signature:

Date: (day month year):
ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behavior s constituting Sexual
Harassment (SH)

ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS
CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list isintended to illustrate types of prohibited behaviors:
(1) Examples of sexua exploitation and abuse include, but are not limited to:
a. A Contractor’s Personnel tells amember of the community that he/she can get them jobs related to the work site (e.g.
cooking and cleaning) in exchange for sex.
b. A Contractor’s Personnel that is connecting electricity input to households says that he can connect women headed
households to the grid in exchange for sex.
c. A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
d. A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.
e. A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only hire
him/her if he/she has sex with him/her.
(2) Examples of sexual harassment in awork context
a. Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or negative) and
sexual desirability.
b. When a Contractor's Personnel complains about comments made by another Contractor’'s Personnel on hisher
appearance, the other Contractor’s Personnel comment thathe/she is“asking for it” because of how he/she dresses.
c. Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’ sPersonnel.
d. A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise, or promotion if
he/she sends him/her naked photographs of himself/herself.
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Bidders Qualification
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Bidder's name

In the case of a Joint Venture (JV), the name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of the original documents of

" Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of registration of
the legal entity named above, in accordance with ITB 4.4.

" Inthe case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

" In the case of state-owned enterprise or institution, in accordance with ITB 4.6 documents establishing:

Legal and financial autonomy

Operation under commercial law
Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, alist of Board of Directors, and the beneficial ownership. [If required under BDS
ITB 47.1, the successful Bidder shall provide additional information on beneficial ownership, using the Beneficial
Ownership Disclosure Form.]
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Information Form for JV Bidders
(to be completed for each member of the Joint Venture)

Bidder’s Joint Venture name:

JV member’s name:

JV member’s country of registration:

JV member’ syear of constitution:

JV member’slegd addressin the country of the congtitution:

JV member’ sauthorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of the original documents of

" Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of
the legd entity named above, in accordance with ITB 4.4.

" In the case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and is not under the supervision of the Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, alist of the Board of Directors, and the beneficial ownership. [If required
under BDSITB 47.1, the successful Bidder shall provide additional information on beneficial ownership for each
JV member using the Beneficial Ownership Disclosure Form.]
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Historical Contract Non-Performance, Pending Litigation, and Litigation History

Non-Performed Contractsin accordancewith Section 111, Evaluation and Qualification Criteria

" Contract non-performance did not occur since 13 January [insert year]
" Contract(s) not performed since 18 January [insert year]

Y ear Non-performed portion of the contract Contract Identification T
(c

e

[insert year] [insert amount and percentage] Contract Identification: [indicate complete contract name/ number, [[ir

and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for nonperformance:; [indicate main reason(s)]

Pending Litigation, in accordancewith Section 111, Evaluation and Qualification Criteria

" No pending litigation

" Pending litigation.

Year of dispute

Contract
I dentification

Amount in dispute (currency)

Total Contrac
(currency), USD

(exchange

Contract
I dentification:

Name of
Employer:

Address of
Employer:

Matter in
dispute:

Party who
initiated the
dispute:

Status of

dispute:

Contract
I dentification:

Name of
Employer:
Address of
Employer:
Matter in
dispute:
Party who
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initiated the
dispute:
Status of
dispute:

Litigation History in accordance with Section |11, Evaluation and Qualification Criteria

" No Litigation History
" Litigation History

Year of award

Outcome as per centage of Net Worth

Contract |dentification

Total Contrac
(currency), USD
(exchange

[insert year]

[insert percentage]

Contract Identification:
[indicate compl ete contract
name, number, and any other
identification]

Name of Employer: [insert
full name]

Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate
main issues in dispute]

Party who initiated the
dispute: [indicate
“Employer” or

“ Contractor” |

Reason(s) for Litigation and
award decision [indicate main
reason(s)]

[insert amount]
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Environmental and Social Performance Declar ation
[ The following table shall be filled in for the Bidder, each member of a Joint Venture, and each Specialized Subcontractor]
Environmental and Socia Performance Declaration

in accordance with Section I11, Qudlification Criteria, and Requirements

" No suspension or termination of contract: An employer has not suspended or terminated a contract and/or cdled the
performance security for a contract for reasons related to Environmental, or Socia (ES) performance since the date specified
in Section |11, Evaluation and Qualification Criteria, Sub-Factor 2.5.

" Declaration of suspension or termination of contract: The following contract(s) has’have been suspended or terminated and/or
Performance Security caled by an employer(s) for reasons related to Environmental, or Socia (ES)performance since thg
date specifiedin Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.5. Details are described below:

Y ear Suspended or terminated Contract Total Contract Amount
portion of contract Identification  (current value, currency,
exchangerateand US$
equivalent)
[insert year] [insert amount and percentage]  Contract |dentification: [insert amount]

[indicate complete contract
name/ number, and any other
identification]

Name of Employer: [insert full
namej

Address of Employer: [insert
sreet/city/country]

Reason(s) for suspension or
termination: [indicate main
reason(s) e.g. for gender-based
violence; sexual exploitation or
sexual abuse breaches]

[insert year] [insert amount and percentage]  Contract Identification: [insert amount]
[indicate complete contract
name/ number, and any other

identification]

Name of Employer: [insert full
namej

Address of Employer: [insert
street/city/country]

Reason(s) for suspension or
termination: [indicate main
reason(s)]

[list all applicable contracts]
Performance Security called by an employer (s) for reasonsrelated to ES performance

Y ear Contract Identification Tota Contract Amount (current
value, currency, exchangerate
and US$ equivalent)

[insert year] Contract |dentification: [indicate complete contract name/ [insert amount]

number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert stregt/city/country]

Reason(s) for calling of performance security: [indicate main
reason(s) e.g. for gender-based violence; sexual exploitation, or
sexual abuse breached)
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Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment Perfor mance Declar ation

SEA and/or SH Declaration

in accordance with Section 111, Evaluation and Qualification Criteria

We:
" (&) have not been subject to disgualification by the Bank for non-compliance with SEA/ SH obligations
" (b) are subject to disgualification by the Bank for non-compliance with SEA/ SH obligations

" (c) had been subject to disgualification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award
on the disqualification case has been made in our favor.

" (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of
two years. We have subsequently demonstrated that we have adequate capacity and commitment to comply
with SEA/ SH obligations.

" (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of
two years. We have attached evidence demonstrating that we have adequate capacity and commitment to
comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying thej
disqualification.]

[If (d) or (e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate
capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to
comply with SEA/ SH obligations (as per (€) above) [attach details as appropriate].
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Current Contract Commitments/ Worksin Progress
Bidders and each member of a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for

which an unqualified, full completion certificate has yet to be issued.

Name of contract

Employer, contact

Value of outstanding

Estimated completion

Average monthly

addr esstel/fax work (current US$ date invoicing over thelast
equivalent) six months
(US$/month)
1.
2.
3.
4,
5.
etc.




Financial Situation and Performance
1. Financial data

Typeof Financial information in Higtoricinformation for previous years,
(currency)
(amount in currency, currency, exchangerate, USD equivalent)

Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Tota Assets(TA)

Totd Lidbilities (TL)

Tota Equity/Net Worth (NW)

Current Assets (CA)

Current Ligbilities (CL)

Working Capita (WC)

I nformation from Income Statement

Tota Revenue (TR)

Profits Before Taxes (PBT)

Cash How Information

Cash Flow from Operating Activities

2. Sour ces of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Sour ce of finance Amount (US$ equivalent)

1
2
3

3. Financial documents

The Bidder and its parties shal provide copies of financia statementsfor number of years requested by employer pursuant Section
I11, Evduation and Qudifications Criteria, Sub-factor3.2. The financial statements shall:
(a) reflect the financial situation of the Bidderor in case of JV member, and not an affiliated entity (such as parent
companyor group member).
(b) be independentlyaudited or certified in accordance with local legidation.
(c) be completeincluding al notes to the financia statements.
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(d) correspond to accounting periods alreadycompleted and audited.
Attached are copies offinancial statements for the number of years requested by employer; and complying with the
requirements. Note: If the most recent set of financialstatements is for a period earlier than 12 months from the date of bid,
thereason for this should be justified.
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Average Annual Construction Turnover

Annual turnover data (construction only)

Y ear Amount Exchangerate USD equivalent
Currency

[indicate year] [insert amount and indicate
currency]

Average Annual

Construction

Turnover *
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Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net
of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as specified in
Section |11, Evauation and QualificationCriteria.

SIN Sour ce of financing Amount (US$ equivalent)

e IS N
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General Construction Experience

Starting Y ear

Ending Year

Contract |dentification

Role of Bidder

Contract name:

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:;

Contract name:

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:;

Contract name

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:
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Specific Construction and Contract M anagement Experience

Similar Contract No.

I nformation

Contract |dentification

Award date
Completion date

Prime Contractor ™ N Contractor Sub-cqntractor
Totd Contract Amount Uss*

If member inaJV or subcontractor, specify
participation in total Contract amount

Employer's Name:

Address:

Telephone/fax number

E-mail:

Description of the similarity in accordance with

Sub-Factor 4.2(a) of Section Il1:

1. Amount

2. Physical size of required works items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Construction Experiencein Key Activities
All subcontractors for key activities must compl ete the information through the system as per ITB 34.2 and 34.3 and Section 111,
Qudification Criteriaand Requirements, Sub-Factor 4.2.
1. Key Activity No One:

Information

Contract
| dentification

Award date

Completion date

Rolein Contract Memberin Management

Prime antractor N Contractor Sul}cqntractor

Totd Contract
Amount USs$

Quantity (Volume, Total quantity in the contract Percentage Actual Quantity
number or rate of 0 participation Performed
production, as (i) (i) x (ii)
applicable)
performed under
the contract per
year or part of the
year

Year 1

Year 2

Year 3

Yea 4

Employer’s Name:

Address:
Telephone/fax
number
E-mail:

Description of the
key activitiesin
accordance with
Sub-Factor 4.2(b)
of Section IlI:
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Specific Experiencein Managing ES aspects
1. Key Requirement No. 1 in accordance with 4.2 (c):

Contract |dentification

Award date
Completion date
Rolein Contract Prime Member in Management Subcontractor
Contractor N Contractor .
Totd Contract Amount
Uss

Details of relevant experience

2. Key Requirement No. 2 in accordance with 4.2 (c):

3. Key Requirement No. 3 in accordance with 4.2 (c):
4. ...
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works, and Servicesin Bank-Financed

Procurement
In referenceto ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, goods, and services
from the following countries are excluded from this Bidding process.
Under ITB 4.8(a) and 5.1 and Under I TB 4.8(b) and 5.1

Not Applicable
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Section VI - Fraud and Corruption

(Section VI shall not be modified)

1. Purpose
1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank Investment
Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders (applicants/proposers),
consultants, contractors, and suppliers; any sub-contractors, sub-consultants, service providers or suppliers; any
agents (whether declared or not); and any of their personnel, observe the highest standard of ethics during the
procurement process, selection, and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 Tothisend, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i.“corrupt practice” isthe offering, giving, receiving, or soliciting, directly or indirectly, of anything of valueto
influence improperly the actions of another party;

ii. “fraudulent practice” isany act or omission, including misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose,
including to influence improperly the actions of another party;

iv. " coercive practice” isimpairing or harming, or threatening to impair or harm, directly or indirectly, any party or
the property of the party to influence improperly the actions of a party;

v. “obstructive practice’ is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or
making false statements to investigators in order to materially impede a Bank investigation into
alegations of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for
under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firmor individual recommended for award, any of its
personnel, or its agents, orits sub-consultants, sub-contractors, service providers, suppliers and/ ortheir employees,
has, directly or indirectly, engaged in corrupt, fraudulent,collusive, coercive, or obstructive practicesin competing
for the contract inquestion;

c. In addition to the legal remedies set out in the relevant LegalAgreement, may take other appropriate actions,
including declaringmisprocurement, if the Bank determines at any time that representatives of theBorrower or of a
recipient of any part of the proceeds of the loan engaged incorrupt, fraudulent, collusive, coercive, or obstructive
practices during theprocurement process, selection and/or execution of the contract ingquestion, without the
Borrower havingtaken timely and appropriate action satisfactory to the Bank to address suchpractices when they
occur, including by failing to inform the Bank in atimelymanner at the time they knew of thepractices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and inaccordance with the Bank’s prevailing sanctions policies
and procedures, maysanction a firm or individual, either indefinitely or for a stated period oftime, including by
publicly declaring such firm or individual ineligible (i) tobe awarded or otherwise benefit from a Bank-financed
contract, financialy orin any other manner;[1] (ii) to be a nominated[2] sub-contractor,consultant, manufacturer or
supplier, or service provider of an otherwiseeligible firm being awarded a Bank-financed contract; and (iii) to
receive theproceeds of any loan made by the Bank or otherwise to participate further inthe preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request forproposals documents and in contracts financed by a Bank
loan, requiring (i)bidders (applicants/proposers), consultants, contractors, and suppliers, andtheir sub-contractors,
sub-consultants, service providers, suppliers, agentspersonnel, permit the Bank to inspect[3] al accounts,
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recordsand other documents relating to the procurement process, selection and/orcontract execution, and to have
them audited by auditors appointed by the Bank.

[1] For the avoidance of doubt, a sanctioned party’ sineligibility to be awarded a contract shall include, without limitation,
(Napplying for pre-qualification, expressing interest in a consultancy, andbidding, either directly or as a nominated sub-
contractor, nominatedconsultant, nominated manufacturer or supplier, or nominated service provider,in respect of such
contract, and (ii) entering into an addendum or amendmentintroducing a material modification to any existing contract.

[21 Anominated sub-contractor, nominated consultant, nominated manufacturer orsupplier, or nominated service provider
(different names are used depending onthe particular bidding document) is one which has been: (i) included by thebidder
in its pre-qualification application or bid because it brings specificand critical experience and know-how that allow the
bidder to meet thequalification requirements for the particular bid; or (ii) appointed by theBorrower.

[3] Inspectionsin this context usualy are investigative (i.e., forensic) in nature. They involve fact-finding
activitiesundertaken by the Bank or persons appointed by the Bank to address specificmatters related to
investigations/audits, such as evaluating the veracity of anallegation of possible Fraud and Corruption, through the
appropriatemechanisms. Such activity includes butis not limited to: accessing and examining afirm's or individual's
financiarecords and information, and making copies thereof as relevant; accessing andexamining any other documents,
data and information (whether in hard copy orelectronic format) deemed relevant for the investigation/audit, and
makingcopies thereof as relevant; interviewing staff and other relevant individual s;performing physical inspections and
site visits; and obtaining third partyverification of information.
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PART 2. WORKS REQUIREMENTS
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SPECIFICATIONS
Tender Number: TR10/CCP/P163399/TZ-NIT-408421-CW-RFB/2023/2023/W/02
List of related files, including specifications, drawings, etc.

LOT NO. TR10/CCP/P163399/T Z-NI T-408421-CW-RFB/2023/2023/W/02
Construction of Aircraft Hanger at Kilimanjaro International Airport (KIA) for NIT Center of
Excellencein Aviation and Transport Operation

SIN | Description File Name Attachment D_ownload
Type Link
1 | SPECIFICATION Specifications.pdf Specifications | Download

7


https://nest.go.tz/file/download/692d1a4d-93ce-49c6-84fb-14c7435d5d71

DRAWINGS
Tender Number: TR10/CCP/P163399/TZ-NIT-408421-CW-RFB/2023/2023/W/02
List of related files, including specifications, drawings, etc.

LOT NO. TR10/CCP/P163399/T Z-NI T-408421-CW-RFB/2023/2023/W/02
Construction of Aircraft Hanger at Kilimanjaro International Airport (KIA) for NIT Center of
Excellencein Aviation and Transport Operation

SIN | Description File Name Attachment D_ownload
Type Link
1 | SPECIFICATION Specifications.pdf Specifications | Download
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https://nest.go.tz/file/download/692d1a4d-93ce-49c6-84fb-14c7435d5d71

ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY REQUIREMENTS
The Employer should include a suitably qualified Environmental and Social specialist/s.

The Employer should attach or refer to the Employer’s environmental and social, policies that will apply to the project. If
these are not available, the Employer should use the following guidance in drafting an appropriate policy for the Works.]

Suggested content for Environmental and Social Policy (Statement)

The Works policy goal, as a minimum, should be stated to integrate environmental protection, occupational and
community health and safety, gender, equality, child protection, vulnerable people (including those with disabilities), sexual
harassment, gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS awareness and prevention and wide
stakeholder engagement in the planning processes, programs, and activities of the parties involved in the execution of the
Works. The policy should set the frame for monitoring, continuously improving processes and activities and for reporting
on the compliance with the policy.

The policy shall include a statement that, for the purpose ofthe policy and/or code of conduct, the term“ child” /*“ children”
means anyperson(s) under the age of 18 years.

The policy should, as far as possible, be brief but specificand explicit, and measurable, to enable reporting of compliance
with the policyin accordance with the General Conditions of Contract.

As a minimum, the policy is set out to the commitments to:

1. apply good international industry practice to protect and conserve the natural environment and to minimize
unavoidable impacts;

2. provide and maintain a healthy and safe work environment and safe systems of work;

3. protect the health and safety of local communities and users, with particular concern for those who are disabled,
elderly, or otherwise vulnerable;

4. beintolerant of, and enforce disciplinary measures for illegal activities. To be intolerant of, and enforce disciplinary
measures for gender-based violence, inhumane treatment, sexual exploitation, rape, sexual abuse, sexual activity
with children, and sexual harassment;

5. incorporate a gender perspective and provide an enabling environment where women and men have equal
opportunity to participate in, and benefit from, planning and devel opment of the Works;

6. work co-operatively, including with end users of the Works, relevant authorities, contractors and local communities;

7. engage with and listen to affected persons and organizations and be responsive to their concerns, with special
regard for vulnerable, disabled, and elderly people;

8. provide an environment that fosters the exchange of information, views, and ideas that is free of any fear of
retaliation, and protects whistleblowers;

9. minimize the risk of communicable diseases and to mitigate the effects of communicable diseases associated with the
execution of the Works;

The policy should besigned by the senior manager of the Employer. Thisisto signal the intent thatit will be applied
rigorougly.

MinimumContent of ES requirements

In preparing detailed specifications for ES requirements, thespecialists should refer to and consider:
project reports e.g. ES AJESMP
consent/permit conditions
required standards including Guidelines

relevant international conventions or treaties etc., national legal and/or regulatory requirements and standards (eg
NEMC and OSHA Guidelines)
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relevant international standards e.g. TDFA Guidlines
relevant sector standards

grievance redress mechanism including types of grievances to be recorded and how to protect confidentiality e.g. of
those reporting allegations of SEA.

SEA prevention and management.

The detail specification for ES should, to the extent possible, describe the intended outcome rather than the method of
working. The ES requirements should be prepared in manner that does not conflict with the relevant General Conditions of
Contract and Particular Conditions of Contract.

Payment for ES Requirements

The Employer’s ES and procurement specialists should consider how the Contractor will cost the delivery of the ES
requirements. In the majority of cases, the payment for the delivery of ES requirements shall be a subsidiary obligation of
the Contractor covered under the prices quoted for other Bill of Quantity items or activities. For example, normally the cost
of implementing work place safe systems of work, including the measures necessary for ensuring traffic safety, shall be
covered by the Tenderer’s rates for the relevant works. Alternatively, provisional sums could be set aside for discrete
activities for example for HIV counselling service, and, and, GBV/SEA awareness and sensitization awareness and
sensitization or to encourage the contractor to deliver additional ES outcomes beyond the requirement of the Contract.
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BILLSOF QUANTITIES

Lot Description: Construction of Aircraft Hanger at Kilimanjaro International Airport (KIA) for NIT Center of

Excellencein Aviation and Transport Operation

Code/SN

Description Unit of Quantity | Unit Rate Total
Measure

BOQ for Construction of Aircraft Hangar and Office Building at Kilimanjaro International Airport (KIA) for NIT

Center of Excellencein Aviation and Transport Operation

BILL NO. 1 PRELIMINARIES AND GENERAL MATTERS

PART A GENERAL RULESAND INSTRUCTIONS

I Qualification and Rules of the Preparation, Editing, and Measurement for Producing the Bills of
Quantitiesfor Public Works

Al Bills of Quantities shall fully describe and accurately reflect the actual work to be executed as
fully presented in the User Requirements, shown on the drawings, and as guided by the
specification. Bill of Approximate Quantitiesare strictly prohibited in the Public Work

A2 For the sake of uniformity, standard and accuracy of the Bills of Quantities used under the
public works, the whole of thework contained in these Bills of Quantities should be prepared,
edited and/or measured in accordance with the Standard M ethod of M easurement of Building
Works and Associated Civil Works (SMM-BW-ACW) for Eastern Africa (2nd Edition) of June
2008 published by the Architectural Association of Kenya, Chapter of Quantity Surveyorsand
in confor mity with Bylaws and/or practice notesissued by the Architects and Quantity
Surveyor s Registration Board (AQRB) of the United Republic of Tanzania

A3 Thedescriptions of itemsin Bills of Quantities shall be clear, comprehensive and of neutral
wording (not inclined to brand specification). The Bills should be arranged in the elements of
Building Works. For the avoidance of double payments, repetition or duplication of the same
itemsto bereported/ measured in different or morethan one element isstrictly prohibited.

[ Units and Standards M easurements

A4 All units of weights and measurements shall have the meaning ascribed to them by the Weights
and Measures Act, Chapter. 340 and subsequent ammendment ther eto.

A5 Abbreviations of the Unitsasused in these Bills of Quantitiesare as follows:
Kg/m3 - density
ha - hactare
kg - kilogramme
kN - kilonewton
kW - kilowatt
m - linear metre
m2 - square metre
m3 - cubic metre
mm - millimeter
N/mm2 - newton per square millimetre
No - number
Pr - pair
t-ton
Note: For any abbreviation of unit used herein but not defined under this clause of the
preliminaries, further reference should be made to theinternational system of unit
measur ements.

Il Departuresfrom the Standard Method of M easurement

A6 No departure shall be made from the recommended Standard Method of M easurement except

to meet the requirements of exceptional circumstances not covered therein. I n such cases, special
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methods may be adopted provided the principles and ruleslaid down under therein are
complied with. Therules of measurement to be adopted in these cir cumstances shall be clearly
stated in the Bills of Quanties at the respective items.

v Visiting and I nspection of the Site

A7 Thetenderer/ Contractor will be deemed to have visited the site and to have satisfied himself as
to the site surroundings, constraints, nature and size of adjoining buildings, public utilities and
properties, inspecting the nature, extent and character of theworks, local conditions,
accessibility of the works, the supply of and conditions affecting labour and materialsand any
other matter which may affect histender and consequently influencing the performance of the
project. Visitsand I nspection to the site shall be by appointment only or during the arranged
pre-tender visit and tenderersareto contact the Procuring Entity to make the necessary
arrangements.

Y Weighting of Preliminary Cost Items

A8 It isrecommended during payment of the preliminary cost itemsto consider these weighting
distributions: initial cost (30%), running cost (50%), and final cost (20%) of the total quoted
preliminary cost

PART B PRELIMINARY AND CONTRACT PARTICULARS

I The Employer is:

Bl [insert name of procuring entity]

B2 [pysical and postal addresses)

[ Project Managersare: [if applicable]

B3 [insert name of engaged consultant/ In housg]

B4 [physical and postal addr esses]

Il Architectsare: [if applicable]

B5 [insert name of engaged consultant OR In housg]

B6 [physical and postal addresses.....]

v Quantity Surveyorsare: [if applicable]

B7 [insert name of engaged consultant/ In house.....]

B8 [physical and postal addresses.......... ]

Y Structural & Civil Engineersare: [if applicable]

B9 [insert name of engaged consultant OR In house........... ]

B10 [physical and postal addresses............c.cccueuneee. ]

VI Services Engineersare: [if applicable]

B11 [insert name of engaged consultant/ In house...........cc.ccccue... ]

B12 [physical and postal addresses................. ]

VII Description of Project Scope:

B12 [State project scope as per APP]

B13 Thesiteislocated at [mention plot no, block, suburb, road/street, district, town/city, and
country of project undertaking]

PART C PRELIMINARY ITEMSAND GENERAL MATTERS

[ ACCESSTO THE SITE

A All such temporary roads shall be to the lump sum 1.00

approval of the Project manager and in
general will only be permitted over the areas
planned for permanent roads and
hardstanding as indicated on the Site Plan.

EQUIPMENT, PLANTS, TOOLSAND VEHICLES
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NOTE: Bidderg Contractors should derive the comprehensive list of plants, toolsand
equipment depend on hiswork methodology and or project requirements. All cost arising from
lists of equipment and the like as established by the contractor in addition to thelist of
equipment as specified under the tender document should be consolidated and quoted in his bid
under this subheading

The Contractor shall be responsible for the lump sum 1.00
provision of al plant, tools, and vehicles and
workmen required for the Works except in so
far as may be stated otherwise herein or
except for such items specifically and only
required for the use of and provided by Client
appointed agents as described herein. No
timber used for scaffolding, formwork or
similar purposes shall be used afterwardsin
the permanent work described herein.

SAFETY, HEALTH AND WELFARE OF THE WORK PEOPLE

The Contractor shall be responsible for and | lump sum 1.00
shall ensure the safety and welfare of his
workpeople and those of his subcontractors,
client-appointed agents, nominated suppliers,
and persons employed directly by the
employer. Allow for securing an OSHA
certificate, providing and maintaining on the
site adequate medical facilities and approved
first aid equipment that are fully replenished
and in an accessible position. The contractor
shall comply with and observe all necessary
measures against COVID-19 as directed by
Goverment Authorities.

NOTICESAND FEESTO LOCAL AUTHORITIESAND PUBLIC UNDERTAKINGS

Performance Guarantee; Clause 60 lump sum 1.00

Insurances; Clause 16. sub-clause 1. section; | lump sum 1.00
Loss or demage of material,plants and
material

Insurances; Clause 16. sub-clause 1. section; | lump sum 1.00
(b) Loss or demage of Equipemt

Insurances; Clause 16. sub-clause 1. section; | lump sum 1.00
(C) Loss or demage of Property

Insurances; Clause 16. sub-clause 1. section; | Lump sum 1.00
(d)Personal Injury or death

SITELEVELSAND SETTING OUT THE WORKS

The Contractor shall set out the Worksin lump sum 1.00
accordance with the dimensions and levels
shown on the Drawings and shall be
responsible for the correctness of al
dimensions and levels so set out by him and
will be required to amend all errors arising
from inaccurate setting out at his own cost
and expense. In the event of any error or
discrepancy in the dimensions or levels
marked on the Drawings being discovered
such errors or discrepancies must be reported
by the Contractor to the Project manager for
hisimmediate attention. No work shall be
commenced by the Contractor until he has
received written instructions from the Project
manager to adjust such discrepancies which
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may be proved. Upon receipt of such
instructions the Contractor shall there upon
be responsible for the accurate setting out of
the works, giving effect to the adjustments
necessary to comply with such instructions,
and no claim for extra expense based on any
discrepancy or error in the dimensions or
levels shown on the Drawings may be made

thereafter.
VI CONTRACTOR’S SUPERVISION
A As Built Drawings The contractor shall lump sum 1.00

produce and submit to the Employer 3 copies
of "As Built Drawings'For Both Building
Works and Service Works (1 original and 2
photocopies) in A3 paper size and in PDF
format (Soft copy Drawings saved in Flash
Disk-3Nos) of all building works and
operational & maintenancemanuals- 3Nos
hard copies- A2 size paper (soft and hard)

Vil GENERAL SCAFFOLDING AND TEMPORARY SUPPORT
A Provide all scaffolding, (tubular steel or lump sum 1.00
similar), that may be required for the works.
A\ CONTROL OF NOISE, POLLUTION AND ALL OTHER STATUTORY OBLIGATIONS
IX TRESPASS AND NUISANCE
X PROTECTION FROM WEATHER
Xl SITE OFFICE ACCOMMODATION AND TEMPORARY STRUCTURES
A The contractor shall, at his own cost, supply | lump sum 1.00

and erect al temporary buildings, sheds,
mess rooms and stores with floors at least
150mm above ground level. No office, stores
or other temporary buildings shall be erected
on the site without first obtaining the consent
of the Project Manager/Project manager asto
the type of temporary building to be supplied
and the position in which they areto be
erected.

B Temporary latrines shall be provided, lump sum 1.00
maintained and removed on completion by
the Contractor to the satisfaction of the
Project manager and Local Authorities.

X1 WATER FOR THE WORKSAND TEMPORARY CONNECTION

A The contractor shall at hisown expenseuse | lump sum 1.00
whatever means at his disposal, provide on
the site plentiful, suitable and clean water for
use of the works. The Contract Sum shall be
deemed to include for all costs and charges of
whole water to be used in the works.

X111 TEMPORARY CONNECTION, POWER FOR THE WORKSAND LIGHTING

A The Contractor shall allow for providing and | lump sum 1.00
maintaining a temporary electricity, supply
for the works including that required by the
Sub-Contractor and for any meters and
fittings to give artificial lighting and power
necessary for the execution of the works and
pay all charges, in connection and make good
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all works disturbed.

X1V

TEMPORARY FENCING, HOARDINGS, SCREENS, FANS, PLANK

GUARD RAILS, GANTRIESAND SIMILAR ITEMS

ED FOOTW

AYS,

The works shall be enclosed by the
Contractor with afence not less than 3.00m
high neat and uniform in appearance to the
approval of the Project manager. The fence
shall be a sufficient obstacle to prevent the
ingress of unauthorized persons or children
and shall be complete with al necessary
padlocked entrance gates, fans and screens as
may be requisite to ensure the safety of the
public or adjoining owners and of the works.
Any commercial paint on the hoarding shall
be done at the approval of the Employer. The
Contractor shall maintain the fence, gates,
and screens, obtain all necessary licenses and
pay all feesin connection therewith, the
amounts of which shall be deemed to be
included in the Contract Sum. The Contractor
shall allow for moving or adapting the
fencing as and when required during the
progress of the works and shall dismantle and
remove at completion of the work, but not
until all danger to the public has passed and
shall make good all work disturbed.

lump sum

1.00

XV

PROJECT SIGNBOARD

XVI

SAMPLES

Samples of proposed materials and
workmanship shall, if required by the Project
manager, be submitted for approval, and
those samples will be |eft on site by the
Project manager who shall have power to
reject al such materials and condemn such
workmanship that does not correspond with
the approved sample. The following samples
(and others as directed by the Project
manager) shall be provided; tiles, doors,
sanitary fittings, electrical fittings, painting,
and glass panels.

lump sum

1.00

XVII

TESTING, QUALITY CONTROL AND ASSURANCE

The Project manager may, whenever he
considersit desirable, test any materias
before they leave the maker’s premises as
well as after delivery on the site, and the
Project manager shall be at liberty to reject
any materials after delivery should he
consider them unsatisfactory,
notwithstanding the preliminary test and
approval of the materials at the maker’'s
premises. The costs of these tests are to be
borne by the Contractor. When directed by
the Project manager, samples of materials
(the samples being taken by approved
sampling methods) are to be supplied by the
Contractor for laboratory tests and shall be
delivered by the Contractor at his own cost to
the Project manager office or as otherwise
directed. The Contractor shall, whenever so

lump sum

1.00
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instructed by the Structural Engineer, prepare
all equipment for pile testing as specified in
the measured works section. The Contractor
shall keep photographs of instruments
readings, ensure safety of performers and
observers of pile testing The Contractor shall,
whenever so instructed by the Project
manager, cut out sections of work executed
or samples of materialsincorporated therein
and shall deliver them where directed for the
purpose of testing. All work disturbed shall
be made good forthwith by the Contractor.
All costsincurred in cutting out, making
good and delivering as aforesaid, shall be
borne by the Contractor unless the result of
the test shows that the materials etc, arein
accordance with this Contract. The contractor
shall and as Project manager may instruct
during execution, provide samples for all
kind of testing including physical destructive
Testing Contactor shall provide at least a 10
year guarantee from a supplier of any
material whenever requested by client with
PM Approval; Such as Water proofing, Glass
Works, Painting, Curtain Walls, Aluminium
material, Granite/Marble Mashrabya
Screens,Porcelain tiles, Clading material,
acoustic material, signages, Marble, vinyl
Tiles, Carpets, Elevators, Lights, Sanitary
wares, Furnitures, [ronmongeries, Pumps
,Roofing sheet, Pipes, ventilation devices.
The contractor shall make sure that al
materials are tested at any accredited
laboratory or any approved laboratory by the
Project manager.

Allow for service and maintenance after
every three months during defect liability
period of one year.

lump sum

1.00

Prepare shop/working drawings- 3Nos hard
copies-A2 size paper (soft and hard) .

Lump sum

1.00

Allow for labelling for service
fittings/equipments.

Lump sum

1.00

Allow for test results for fittings/equipments.

Lump sum

1.00

XVIII

WATCHING AND SECURITY OF THE S|

TE

The Contractor shall allow for providing and
maintaining any barriesrs; hoalding;
watching; lighting which must comply with
the By-laws of requirements of the Loca
Authority and police regulations and the
Contractor must give all requisite policiesto
those authorities and provide everything
necessary to protect the general public
workmen; plant; materials and the whole of
the works

lump sum

1.00

X1X

PROTECTION OF WORKS

The Contractor shall allow for and provide
and/or maintain during the execution of the
Works all shoring, strutting, needling and
other supports and shall take all other

lump sum

1.00
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precautions and adopt such expedients as
may be necessary to preserve the stability of
all buildings, structures, fences, walls, land
and property, roads and footpaths, sewers,
drains, gullies and other services (including
those of adjoining owners) that may in any
way be affected by the work to be executed
under the Contract immediately he has taken
possession of the Site and until completion of
the Works. The Contractor shall hold the
Employer completely indemnified against al
or any claim for damage or losses accruing
from any settlement resulting from such
shoring and strutting or lack thereof and the
striking and removal of same. Any damage
and/or settlement that may be caused arising
out of or directly or indirectly consequent
upon the aforesaid protective measures or the
lack thereof or the carrying out of the Works
isto be made good by the Contractor at his
own expense to the satisfaction of the Project
manager and all other parties concerned. The
Contractor shall cover up and protect all
finished work liable to damage including
provision of temporary roofs, gutters, drains,
etc., until the completion of the Works. The
entire responsibility in respect of al matters
mentioned or referred to in this clause shall
rest with the Contractor not withstanding any
approval given by the Project manager to, or
concurrence in, the action taken or proposed
to be taken by the Contractor, in pursuance of
his obligations.

XX

PROGRESS CHART, PROGRESS REPORTS AND PROGRESS PHOTOGRAPHS

Immediately after signing the Contract the
Contractor is to prepare atime and progress
chart showing the time and order in which he
proposes to carry out the works within the
total construction time stated in the Contract.
The chart shall show in detail the
construction time and order in which each
section of the work isto be carried out and be
subdivided into trades or tasks. Where the
Contract is made up of individual buildings a
separate chart shall be provided for each.
Upon the letting of Subcontracts the
Contractor isto incorporate similar times and
details of each separate Subcontractor’s work
(which information is to be provided by the
Subcontractor) and the chart shall be so
designed to accommodate this information.
At the end of each week the Contractor isto
mark on the chart, in adifferent colour, the
actual time taken to compl ete the respective
stages and sections of the work. The
Contractor shall also show upon the chart the
anticipated weekly labour strength required
upon the site (divided into labourers and
craftsmen) and shall similarly mark up the
actual numbers employed. Copies of the
completed chart are to be supplied to the
Project manager Two days before each of the

lump sum

1.00
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scheduled site meeting the Contractor shall
submit a progress report in triplicate to the
Project Manager indicating the periodic
progress and giving details of any delays
caused by inclement weather or other reasons
beyond his control. The report must include
information on labour employed, and the
progress of al trades, including Agents
appointed by the Client. Also the Contractor
shall submit three copies of progress
photographs clearly indicating the date and
time of the activity shown on the photograph.

XXl REMOVING RUBBISH, WASTES, PLANTSAND CLEANING OF THE BUILDINGS

A The Contractor shall, upon completion of the | lump sum 1.00
Works remove and clear away al temporary
buildings, plant, rubbish and unused
materials, and shall leave the whole of the
Site of the Worksin a clean and tidy stateto
the Satisfaction of the Project Manager.

B Before handing over any building the lump sum 1.00
Contractor shall properly clean all floors and
finished surfaces, clean glassinside and
outside and leave all sanitary and other
appliancesin full working order. He shall
also cut and weed all grassed areas, clean
down external steps, paths and roads and
leave the whole in perfect condition ready for

occupation.
XV PROJECT SIGNBOARD AND STICKERS
A The Contractor shall unless otherwise lump sum 1.00

directed, obtain any necessary consent or
license from the Local Authority and
immediately upon commencement of the
works the Contractor shall, in accordance
with the details supplied by the Project
Manager, make and erect a signboard
showing the name of the Employer and such
other information as shall be directed and
approved by the Project Manager. Also, the
Contractor shall arrange payment of
Consultants stickers (Project Managers,
Architects, Quantity Surveyors and
Engineers) and sticker for his own project

registration.
BILL No2 PRIME COST AND PROVISIONAL SUMS
PC1 PRIME COST SUMS

Prime Cost Sum for worksto be executed by L ocal Authority or Public Undertakings

PC 2 PROVISIONAL SUMS

Thefollowing Provisional sumsarefor theworksor costswhich can not entirely be for seen,
defined or detailed during the preparation of Bills of Quantities and should be used in whole or
in part at the discretion of the Architects.

D Allow a Provisional Sum for Contingency to | Lumpsum 1.00
be expended or deducted by the Project
Manager.
E Day works lump sum 1.00
BILL No 3 MEASURED WORKS
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ELEMENT No.1

SUBSTRUCTURE (ALL PROVISIONAL)

1

Excavation and Earthworks;

A

Clear site of small bushes, shrubs,
undergrowth, and the like and grub up their
roots

M2

2,145.00

Excavate over site to remove vegetable soil
commencing at ground level average depth
150mm:; deposit in spoil heaps and cart away
from site

M2

2,145.00

Tree Cutting down Existing trees; over
600mm girth but not exceeding 900mm girth
including grubbing up their roots and
obtaining approval from authorities

No

10.00

Excavate Pits commencing at reduced level
to receive Pad Foundation and not exceeding
1.50 metres deep

M3

351.00

Ditto over 1.50m deep but not exceeding 3.00
metres deep

M3

164.00

Excavate trench commencing at reduced level
to receive strip Foundation and not exceeding
1.50 metres deep

M3

491.00

Excavation in rock Extra over excavation for
excavating in rock (no blasting allowed)

M3

301.00

Trimmings Bottom of foundations to receive
blinding concrete

M2

563.00

250mm thick Selected Imported earth filling
compacted in layers not exceeding 300mm
deep, al to the approval of the Engineer

M2

1,925.00

Backfilling Imported material approved by
consultant Around foundations; well
compacted;

M3

638.00

Load and cart away surplus material from
excavations and/or stock piles on site for
future use as directed by the Architect

M3

1,006.00

Anti- termite treatment Apply Metro 200SC
or other equal and approved anti termite
chemical manufactured by an approved
manufacturer, applied as per manufacturers
instruction and subject to aten (10) year
guarantee to all surfaces of excavations and
filling under of buidling including Post
construction application.

M2

2,770.00

Disposal of water:

Allow for keeping all excavation free from
water (except spring or running water) by
pumping, baling or by other means necessary

Lumpsum

1.00

Planking and strutting.

Allow for maintaining and supporting sides
of excavations by provision of planking and
strutting and for keeping the same free from
fallen materials

Lumpsum

1.00

Hardcore

200mm thick hardcore, levelled and blinded

M2

1,925.00
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to receive polythene membrane

Soil sterilization:

Damp Proof Membrane

A 500 gauge Polythene sheet laying on blinded | M2 1,925.00
hardcore with 150mm sides and end laps
7 CONCRETE WORK:
Plain insitu concrete grade ‘ 10’
Plain insitu concrete grade ‘15’
A Plain concrete grade C15 in accordance to BS | M2 563.00
8810 50mm Thick blinding concrete under
raft and foundations
Plain insitu concrete grade ‘ 20°
Reinforced insitu concrete grade ‘' 25'; vibrated; including vibrating around reinfor cements:
A Columns M3 7.00
B 150mm Thick bed M2 1,875.00
C 200mm thick Ramp M2 50.00
D Ground Beams M3 17.00
E Strip Foundation M3 82.00
Reinforced insitu concrete grade ‘30’; vibrated; including vibrating around reinfor cements:
A Pad Foundations M3 143.00
Reinforced insitu concrete grade ‘40'; vibrated; including vibrating around reinfor cements:
8 REINFORCEMENTS:
I High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, ordinary spacers and distance blocks:
A 08mm Diameter Kg 4,483.00
B 10mm Diameter Kg 4,034.00
C 12mm Diameter Kg 2,689.00
D 16mm Diameter Kg 8,068.00
E 20mm Diameter Kg 5,379.00
[ Fabric Wiremesh
A Fabric mesh reinforcementsto BS 4466 ref | m2 1,925.00
A.252 at 200mm both directionslaid in
concrete bed.
9 Formwork:
Vertical or battering surfaces
A Vertical sides of strip foundation M2 281.00
B To vertical sides of columns. M2 64.00
C Vertical sides of Pad foundations M2 214.00
D Vertical sides and soffits of horizontal beams | M2 263.00
E Edges of floor beds over 75mm wide not M 221.00
exceeding 150mm wide
F Ditto to Ramps M 45.00
11 FINISHINGS

Water proofing to Basement
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Water proofing to basement (admixture), concrete treatment for permanent corrosion free,
water/ Moisture proofing by using Krystol Technology ; protect and cure properly as per
manufacture'sdirection and krystol specification.

Water proofing to exposed surface, treatment for permanent corrosion free, water/ Moisture
proofing by using Krystol Technology throroughly clean concrete surfacesto remove all types of
dirt; fill all visible cracks, honeycombs and holes as per Krystol specification No 1; sand surface
to smooth level, prepare and apply full coat of krystol T2; protect and cure properly as per
manufacture'sdirection and krystol specification.

Water proofing vertical sides of concrete wall

Sealing of expansion joint by using CORESEAL PS 215 (GG) heavy duty sealant

Tanga stoneto plinth, to concrete or blockwork bed

Render; cement and sand (1:3); trowelled

A Plastering 15mm to wall; External plastering | M2 133.00
in two coats stedl trowelled to a smooth finish

B Plastering Plastered walls; External plastering | M2 133.00
in two coats steel trowelled to a smooth finish

10 WALLING
Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength 7N/sqg
mm; in cement mortar

A Solid concrete block walling to B.S 6073 M2 469.00
type"A"; with 7.5M pa bedded and jointed in
cement and sand mortar (1:3) 230mm Wall

12 DAMP PROOFING

13 Water bar:

14 Expansion Joints:

12 Prepare and apply three coats of black bituminous paint on:

ELEMENT No.2 | FRAMES
CONCRETE WORKS;

Reinforced insitu concrete grade ‘30’ including vibrating around reinforcements.

Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements.

Horizontal beams. M3 66.00

B Columns M3 19.00
150mm Horizontal suspended slab. M2 828.00

D 150mm walls. M2 41.00

Il Roof dlab; reinforced concrete grade 25; 20mm aggr egate maximum size; mixed with xypex
internal membrane dry powder admixture or otherwise approved; at arate of 2% by weight of
cementitious content including fly ash to maximum of 8kg per cubic meter; placed and finished
according to printed manufacturer'sinstructions:

2 REINFORCEMENTS;
High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, spacers and distance blocks.

A 8mm Diameter Kg 3,386.00

B 10mm Diameter Kg 3,643.00

C 12 mm Diameter Kg 14,572.00

D 16mm Diameter Kg 9,510.00

E 20mm Diameter Kg 3,386.00
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STRUCTURAL STEEL WORK;
WELDABLE; GRADE 43 178 x 102 x

19K g/m UB; Weldable framed structural
steel work, steel universal Beam(UB) bolted
and 8mm thick fillet weld site connections;
including two coats of red oxide, one coat
before erection, one coat after erection and a
fully coat of gross paint

Kg

7,265.00

203x 203x 60Kg/m UC ; Weldable framed
structural steel work, steel universal Columns
(UC) bolted and 8mm thick fillet weld site
connections; including two coats of red
oxide, one coat before erection,one coat after
erection and a fully coat of gross paint

Kg

6,480.00

75 x 75 x 6 mm thick Angle; Weldable
framed structural steel work, Channels and
angles intermidiate beam bolted and 8mm
thick fillet weld site connections; including
two coats of red oxide, one coat before
erection,one coat after erection and afully
coat of gross paint Bracing member

Kg

1,314.00

Mild steel plates 710 x 504 x12 mm thick Ms
base plate

No

10.00

Mild steel plates 710x 504 x12 mm thick End
plate

No

10.00

Mild steel plates 300 x 250 x 10mm thick
splice place

No

64.00

Mild stedl plates 10mm plates (Various sizes)

SM

10.00

M12, 110mm long, grade 8.8; Mild steel
bolts, washer, nuts, including drilling holes

No

384.00

M24, 110mm long, grade 8.8; Mild steel
bolts, washer, nuts,including drilling holes

No

384.00

M12, 150mm long, grade 8.8; Mild steel
bolts, washer, nuts,including drilling holes

No

80.00

M25, 520 mm long,HD bolts threaded 50 mm
cast in pockets 29 mm diameter ; Mild steel
bolts, washer, nuts,including drilling holes

No

80.00

BUILDER'S WORKS Allow sum for
builder's work in connection to all service
works; including chasing, Coring, making
openings ; replaster repaints, sleevesto slab
and making good.

Item

1.00

For mworks

Wrought formwork to:

Vertical sides and soffits of horizontal beams

M2

645.00

Vertcal sides of walls

M2

82.00

Vertical sides of columns.

M2

263.00

Horizontal soffits of suspended floor slab

M2

828.00

I Mo o>

Edges of dlab over 75mm not exceeding
150mm wide

323.00

ELEMENT No.3

STAIRSAND RAMPS

1

CONCRETE WORKS
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Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements-Stairs

Stairs, strings and the like M3 17.00

o8]

Landing beams-Stairs M3 2.00

150mm horizontal suspended landing M2 28.00

Reinforced insitu concrete grade ‘30’ including vibrating around reinforcements-Stairs.

REINFORCEMENTS

High tensile reinfor cement steel barsto B.S 4461:1969 including bends, hooks, tying wire,
spacers and distance blocks.

16mm Diameter Kg 240.00

12mm Diameter Kg 3,250.00

8mm Diameter Kg 128.00

W Ol m >

FORMWORKS

Marine Board formwork to:

Sloping soffit of stairs. M2 70.00

Vertical and soffits to beams M2 25.00

Horizontal soffits of suspended landing. M2 28.00

o 0O W >

Edges of open raking string to steps 300mm | M 80.00
high (extreme) cut and fitted to profile of
treads and risers

Risers M 96.00

Vertical edges of slab over 150mm but not M 93.00
exceeding 225mm high

Balustrade

To staircases; Provide all materialsfabricate | M 44.00
and fix 1000 mm high balustrade, comprising
of 50 mm diameter tubular mild steel
handrails, 32 mm diameter mild stedl
balusters at 1000 mm centres welded to
handrails and fixed to concrete floor with 30
mm flat bar; 2Nos of 30 x6 mm flat barsrails
welded to balusters and 30x 6 mm flat bars
welded to flat bars rails at 100 mm centres,
both members primed with anti corrossion
materia (zinc chromate primer and painted
with two full coats of gloss paint; al per the
detailed drawing

ELEMENT
NO.4

WALLING.

1

BLOCKWORK:

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength 7N/sqg
mm; in cement mortar:

300mm. girth; Solid concrete blocks of M 66.00
minimum crushing strength of 5M pa bedded
and jointed with cement sand mortar (1:3)
accordance to BS 6073-2: 2008; with and
including Galvanized wall ties 250 x 38 x
2mm spaced at 400mm c/c vertical

230mm. Walls; Solid concrete blocks of M2 1,102.00
minimum crushing strength of 5M pa bedded
and jointed with cement sand mortar (1:3)
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accordance to BS 6073-2: 2008; with and
including Galvanized wall ties 250 x 38 x
2mm spaced at 400mm c/c vertical

150mm. Walls; Solid concrete blocks of M2 1,155.00
minimum crushing strength of 3.5Mpa
bedded and jointed with cement sand mortar
(1:3) accordance to BS 6073-2: 2008; with
and including Galvanized wall ties 250 x 38 x
2mm spaced at 400mm c/c vertical

1700mm girth; Solid concrete blocks of M 15.00
minimum crushing strength of 5M pa bedded
and jointed with cement sand mortar (1:3)
accordance to BS 6073-2: 2008; with and
including Galvanized wall ties 250 x 38 x
2mm spaced at 400mm c/c vertical

Pre-cast concrete; grade ‘20" including hoisting to position; bedding and pointing in cement
mortar ( 1:4)

Precast concrete: Precast concrete grade 25 finished fair on all exposed faces including hoisting
into position; bedding; jointing and pointing as necessary in cement and sand (1:3) mortar:

Window Cill; 350 x 75mm Thick Cill m 133.00
rebated, weathered and including Y 8-Fabric
Mesh at 150mm c/c throated with stones
dressing

Wall Coping; 380 x 75mm Thick Cill m 85.00
rebated, weathered and including Y 8-Fabric
Mesh at 150mm c/c throated with stones
dressing

Lintel; 230 x200 mm high lintel, with4Nos | m 65.00
of Y16 bars and Y 8 stirrups at 200mm
centres, including all necessary formwork,
bedding and jointing in cement mortar (1;4)
and hoisting into position

CURTAIN

Design, Engineering, Fabrication, installation, Testing and Commissioning

PARTITIONING

COMPOSITEUNITS

Balustrade system To Balcony; Provide al M2 50.00
materials fabricate and fix 2000 mm high
mild steel balustrade, comprising of 50 mm
diameter tubular mild steel handrails, 32 mm
diameter mild steel balusters at 1000 mm
centres welded to handrails and fixed to
concrete floor with 30 mm flat bar; 2Nos of
30 x6 mm flat barsrails welded to balusters
and 30x 6 mm flat bars welded to flat bars
rails at 100 mm centres, both members
primed with anti corrossion materia (zinc
chromate primer and painted with two full
coats of gloss paint; all per the detailed
drawing

METAL WALL CLADDING Supply and Fix| M2 1,000.00
26- gauge SAFLOCK -700 Galvanized
Aluminium cladding industrial sheet on
weldable framed structure with appropriate
countersink screws; including lightgauge
stedl purlins spaced at 600mm c/c both ways
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on I-section Beams/Column (m.s) with
150mm overlap on both ends; edges curved
and well trimmed. Colour to Approval.

4 " Extra Over
Fire/ Smoke Seal "
Openable Shutters
5 Brickwork
Solid burnt clay bricks bedded and jointed in cement mortar (1:4) including pointing thejoints
6 Glass Block
ELEMENT No.5 | ROOFING

1

ROOF COVERINGS

28 Gauge type Aluminium/Zinc coated (1 T5) roofing sheets as manufactured by the ALUCO or
other equal and approved manufacturers; laid with one and a half corrugations side laps and
250mm end lapsfixed to steel purlins (measured separately) with 120x8mm galvanised steel
hook boltsincluding galvanised steel and bitumen washers and neoprene capsto bolts:

24 Gaugeresin coated aluminium roofing sheets I T5 as supplied by Aluminium Africa or any
other equal and approved manufacturer, fixing to steel Z-purlinswith J-bolts as per
manufacturer'sinstruction

CORRUGATED OR TROUGHED SHEET |M2 1,937.00
ROOFING Aluminium; 26 gauge
SAFLOCK; Roof; fixing to Z purlins at 1500
mm general spacing with galvanised steel
hook bolts, nuts, neoprene washers and caps;
one on a haf trough side Iaps; 150mm end
laps; Color to Approval of Project Manager
sloping not exceeding 45 degree from
horizontal

24 Gaugeresin coated roofing accessories as supplied by Aluminium Africa or any other equal
and approved manufacturer, fixing to timber background with clout nails as per manufacturers
instructions at 12200mm general spacing

Ridge/Valley 550mm girth ridge cap M 26.00

24 Gaugeresin coated roofing accessories as supplied by Aluminium Africa or any other equal
and approved manufacturer, fixing to stee Z-purlinswith J-bolts as per manufacturer's
instruction

Kryton water treatment membrane or any other equal and approved typelaid on screeded bed
(m.s) to manufacturer's specifications

Vi

Cement and sand (1:3) with approved water proofing additive trowelled to a smooth finish

Vil

SKYLIGHTS

ROOF STRUCTURE

Thefollowing arein timber trusses Softwood pressureimpregnated with preservative

Wrought "Mpodo" softwood

Wrought Hardwood

Unframed Structural Hollow section steel pipe

Unframed structural circular hollow section steel pipes members of roof trusses with weights
not exceeding 5.00kg per linear metre with flattened welded connections and sealed ends
including hoisting and placing to position and painted with two coats of high build red oxide
primer and two coats of enamel paint

193.7 X 12 CHS 53.8 top and bottom chords; | Kg 26,856.00
Weldable framed structura steel work, CHS
bolted and 8mm thick fillet weld site
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connections; including two coats of red
oxide, one coat before erection, one coat after
erection and a fully coat of gross paint

B 193.7X 12 CHS 53.8 vertical rafters; Kg 12,503.00

Weldable framed structural steel work, CHS

bolted and 8mm thick fillet weld site

connections; including two coats of red

oxide, one coat before erection, one coat after

erection and afully coat of gross paint
C 60.3X 5CHS 6.82 danting rafters, Weldable |Kg 2,251.00

framed structural steel work, CHS bolted and

8mm thick fillet weld site connections;

including two coats of red oxide, one coat

before erection, one coat after erection and a

fully coat of gross paint
D 60.3X 5CHS 6.82 top and bottom chords; Kg 1,143.00

Weldable framed structural steel work, CHS

bolted and 8mm thick fillet weld site

connections; including two coats of red

oxide, one coat before erection, one coat after

erection and afully coat of gross paint
E 60.3X 5CHS 6.82 struts; Weldable framed Kg 1,338.00

structural steel work, CHS bolted and 8mm

thick fillet weld site connections; including

two coats of red oxide, one coat before

erection, one coat after erection and afully

coat of gross paint
F 70 x 70 x 6 mm thick angle section; Framed ; | Kg 2,160.00

bolted and welded site connections; including

two coats of red oxide, one coat before

erection,one coat after erection and afully

coat of gross paint Bracing member
G Z purlins 150x 75 PFC 18 Kg 21,566.00
H Sag bars 12 mm diameter,threaded both ends | Kg 527.00

, including washers and 2 Nos of 50mm nuts

in each end (282Nos)
[ 500 x 300 x 20 mm thick gusset plate No 32.00
J 500x 700 x 20 mm thick plate No 84.00
K 230x 230 x 10 mm thick plate No 24.00
L 68 x 193 x 10 mm stiffener No 12.00
M 230x 110 x 10 mm thick plate No 12.00
N 80 x 420 x 8 mm thick plate No 12.00
0] 106 x 193 x 10 mm plate No 24.00
P 200x 250 x 10mm thick plate No 54.00
Q 125 x 125 x 8 mm plate No 54.00
R 150 x 75x 10 x 150 mm long angles No 420.00
S 10mm plates (Various sizes) SM 10.00
T M16 bolts grade 8.8 No 3,256.00
U M12 bolts grade 8.8 No 5,524.00
Y M20 J bolts grade 8.8, 450 mm Long No 48.00
w Suppy and fix 300mm x 25mm softwood M 240.00
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treated fascia board fixed on steel rafter ;
including screws and drilling; finished in
Matt varnish 300mm high

(Theend of 1nr roof truss spanning over 18.00 but not exceeding 21.00m)

3.2 Thefollowing arein 1nr roof truss spanning over 15.00 but not exceeding 18.00m (Trusstype
STB)
Unframed structural circular hollow section steel pipes members of roof trusses with weights
not exceeding 5.00kg per linear metre with flattened welded connections and sealed ends
including hoisting and placing to position and painted with two coats of high build red oxide
primer and two coats of enamel paint
Mild steel grade 8.8 to BS 449-2:1969

33 Thefollowing arein 2nr roof truss spanning over 12.00 but not exceeding 15.00m (Trusstype
STC&D)
Unframed structural circular hollow section steel pipes members of roof trusseswith weights
not exceeding 5.00kg per linear metre with flattened welded connections and sealed ends
including hoisting and placing to position and painted with two coats of high build red oxide
primer and two coats of enamel paint
Mild steel grade 8.8 to BS 449-2:1969

34 Thefollowing arein 8nr roof truss spanning over 9.00 but not exceeding 12.00m (Trusstype
ST3)
Unframed structural circular hollow section steel pipes members of roof trusses with weights
not exceeding 5.00kg per linear metre with flattened welded connections and sealed ends
including hoisting and placing to position and painted with two coats of high build red oxide
primer and two coats of enamel paint
Mild steel grade 8.8 to BS 449-2:1969

35 Thefollowing arein 11nr Half roof truss spanning over 9.00 but not exceeding 12.00m (Truss
type Half ST)
Unframed structural circular hollow section steel pipes members of roof trusses with weights
not exceeding 5.00kg per linear metre with flattened welded connections and sealed ends
including hoisting and placing to position and painted with two coats of high build red oxide
primer and two coats of enamel paint
Mild steel grade 8.8 to BS 449-2:1969
Mild steel grade 43 to BS 449-2:1969 including pepar e and apply two coats of high build red
oxide primer and two coats of enamel paint

3.6 Mild steel grade 43 to BS 449-2:1969 including pepar e and apply two coats of high build red
oxide primer and two coats of enamel paint

37 Mild steel grade 43 to BS 449-2:1969 including pepar e and apply two coats of high build red
oxide primer and two coats of enamel paint
Sundries

5. ROOF DRAINAGE

I Unplasticised PVC rainwater pipesto BS 4514

[ Unplasticised PVC rainwater gutter assupplied by " Nabaki Africa" or any other equal and
approved complete with fittings and approved complete with fittings and fixing brackets as per
supplier'sinstruction

6 FLAT ROOF TREATMENTS
BEDS or BACKINGS; MORTAR; cement and sand (1:3); screeded; toroofs; level or tofalls; to
concrete base.

A ROOF SCREEDS. Cement and Sand (1:4) M2 300.00

lightweight screed with polyurethane water
proofing compound or equal and approved.
40mm thick to 0.3% doping falls
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Surface of the Concrete slab; Concrete M2 300.00
Treatment for Permanent water/moisture
proofing by Providing and applying concrete
waterproofing by XY PEX
Concentrate/crystallation or equivalent ,
should not absorb water more than 1.gsm and
not more than 1mm from the concrete surface
works shall be carried out as per technical
Details provided in the manufacturer's
specification and approved method of
waterproofing accepted method of
waterproofing accepted by Architect/
Engineer in charge

Vertical sides of the parapet walls;, Concrete | M2 41.00
Treatment for Permanent water/moisture
proofing by Providing and applying concrete
waterproofing by XY PEX
Concentrate/crystallation or equivalent ,
should not absorb water more than 1.gsm and
not more than 1mm from the concrete surface
works shall be carried out as per technical
Details provided in the manufacturer's
specification and approved method of
waterproofing accepted method of
waterproofing accepted by Architect/
Engineer in charge

7

SLAB TREATMENT

ELEMENT No.6

DOORS:

1

HEAVY DUTY ALUMINIUM DOORS

" Design, Engineering, Fabrication, installation, Testing and Commissioning of hinged doors
with 100 mm series; 1.3mm thick to befabricated and installed by an approved aluminium
fabricator.50 x 42mm Profile for panels. All extruded aluminium provided shall be grade 6063
T6 and shall be extruded to BSEN12020. Powder Coating should be of 50 Micron minimum
thickness applied in accordance with either BS6496 or BSEN 12206. Appropriate fastenersto be
used to securethe doorsto the openings. All assembly screws and fixings shall be grade A2 or
A4 austenitic stainless steel (class 70). All Extruded Gaskets and weather seals shall be EPDM.
Infill Glassto be 10mm Laminated Clear Glass. Full set of shop drawings and structural
calculationsto be submitted for approval before production.”

2 Fire Resistant Door
Supply and fix 90 minutesfirerated galvanized anti corrosion plate panel 2mm, door weight
150kg complete with panic or push bar and locking mechanism as per Architect approval
A 45mm thick metal fire rated door complete | No 2.00
with its frames to specialist specifications
meeting the OFFICE standards as per
International standard Overall size 1000 x
2400 mm door shutter with Emergency exit
push bar (D6)
3 HEAVY DUTY ALUMINIUM FRAMELESS GLASS DOOR
A METAL DOOR (HANGAR ENTRANCE No 1.00

DOOR) Door sizes 45,300 x 9000mm High
folding door, with all necessary accessories
as per manufacturer specifications and
guidelines ; Supply and Fix heavy duty mild
steel door 10mm thick plate with
75x75x6mm Thick RHS Framing; braced
with 75x50x4mm Thick RHS spaced at
1200mm c¢/c hozontally and vertically;
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including roller mortar gate Elektromaten
FALL-SAFE motors with intergrated safety
brakes; including Free standing control panel
to operate the Door ; Door to withstand
0.75KN/M2 Wind load design. Door sizes
45,300 x 9000mm High folding door, with al
necessary accessories as per manufacturer
specifications and guidelines

METAL DOOR (HANGAR ENTRANCE No 1.00
DOOR) Door sizes 5,025 x 2700 mm High
with two sliding shutters and all necessary
accessories (D4); Supply and Fix heavy duty
mild steel door 10mm thick plate with
75x75x6mm Thick RHS Framing; braced
with 75x50x4mm Thick RHS spaced at
1200mm c¢/c hozontally and vertically;
including roller mortar gate Elektromaten
FALL-SAFE motors with intergrated safety
brakes; including Free standing control panel
to operate the Door ; Door to withstand
0.75KN/M2 Wind load design.

WOOD WORK

Prime quality hardwood Mkongo ,Paneled Doors, 50mm Thick paneled door; comprising of
100mm wide stiles and top rail; 150mm wide bottom rail ; 2700mm intermediaterail; with 30mm
thick solid panels, housed to stilesand rail.

Overall size 1000mm x 2100mm high; single | No 35.00
leaf, single swing (D1); 40 mm Mkongo
Hardwood; Door shutters comprising of
200mm wide stiles, 275mm wide top and 275
mm wide bottom railsinfilled in with and
including 200 mm wide intermidiate rails;
T& G joints between rails and rails,rails and
stiles and stiles and rails

Overall size 900mm x 2100mm high; single | No 14.00
leaf, single swing (D2); 40 mm Mkongo
Hardwood; Door shutters comprising of
200mm wide stiles, 275mm wide top and 275
mm wide bottom railsinfilled in with and
including 200 mm wide intermidiate rails;
T& G joints between rails and rails,rails and
stiles and stiles and rails

Overall size 800mm x 2100mm high; single | No 10.00
leaf, single swing (D3); 40 mm Mkongo
Hardwood; Door shutters comprising of
200mm wide stiles, 275mm wide top and 275
mm wide bottom railsinfilled in with and
including 200 mm wide intermidiate rails;
T& G joints between rails and rails,rails and
stiles and stiles and rails

Overall size 900mm x 2100mm high; single | No 4.00
leaf, single swing (D5); 40 mm Mkongo
Hardwood; Door shutters comprising of
200mm wide stiles, 275mm wide top and 275
mm wide bottom railsinfilled in with and
including 200 mm wide intermidiate rails;
T& G joints between rails and rails,rails and
stiles and stiles and rails

LOUVRED DOORS Supply and fix 45mm | No 4.00
thick Mkongo hardwood louvres door, size
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900mm x 2200mm high, comprising of 2Nr
openable leaves ; each size 450mm x1600mm
high , comprising of 125 mm wide top rail
and 200 mm bottom rail, 20 mm thick
pangapanga louvrez set at 45 degree and
fixed to 25mmx 20mm recess, tongued and
grooved panes housed to stiles, top and
bottom rails as per Architect Drawing.(D6)

Prime quality hardwood, Paneled Door s, 50mm Thick Pannel glazed door; comprising of
120mm wide stilesand top rail; 150mm wide bottom rail ; 120mm inter mediate rail; with 8mm
thick solid panels, housed to stilesand rail.

Prime quality hardwood, Paneled Door s, 50mm Thick Pannel glazed door comprising of 100mm
wide stiles and top rail; 150mm wide bottom rail ; 100mm inter mediate rail; with 8mm thick
solid panels, housed to stilesand rail.

Frames and finishing:

45x145mm Frame rebated with one labour; |M 495.00
Wrought surface free from knots; prime
Quality Mkongo hardwood; including fischer
and screws

40 x 15mm Architrave; Wrought surface free |M 990.00
from knots; prime Quality Mkongo
hardwood; including fischer and screws

Frames and the like; Prepare and apply two | M 495.00
coats of Aron clear tixotropic polyurethane
primer Ref. VFA 143; 50% catalyzed with
Aron B37 catalyzing agent, one finishing coat
Aron mat polyurethane varnish Ref.541 (20
gloss) 50% catalyzed with Aron B37 agent;
including sanding primed surface.

General door surfaces; Prepare and apply two | M2 282.00
coats of Aron clear tixotropic polyurethane
primer Ref. VFA 143; 50% catalyzed with
Aron B37 catalyzing agent, one finishing coat
Aron mat polyurethane varnish Ref.541 (20
gloss) 50% catalyzed with Aron B37 agent;
including sanding primed surface.

Hardwood frames

SUNDRIES

OTHER DOORS

Mild steel metal grill unit comprising of 37.5 x 37.5mm mild steel hollow section framing and 25
x 3mm thick flat bars welded together to pattern to be approved by the project manager,
including all necessary ironmongeriesand materials, grinding and polishing all welded
connectionsto a smooth finish

IRON MONGERY

Supply and fix the following ironmongery; HAFELE/UNION or other equal and approved; to
hardwood with matching screws.

O

Heavy duty door closer No 53.00

@]

Cylinder Mortice lockset complete set with | No 57.00
SS pull and push handles with escutcheons

100 x 75 mm ball bearing hinges No 276.00

Cubicle lock with thumb turn Indicator No 10.00

Male/ Female symbol plates No 4.00

m m|>| @

SS coat hook No 10.00
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G 200 x 750 mm wide SS Kick plate No 20.00
H SS pull handles on SS plates No 10.00
I SS push plates No 10.00
J 38 mm diameter floor mounted rubber door | No 61.00
stoppers
K 38 mm diameter wall mounted rubber door | No 10.00
stoppers
L SSflush bolts No 8.00
7 GLAZING
5mm thick clear glass fixed with hard wood beads m/s:
D 6mm thick clear glassin panesincluding 20x | M2 52.00
20mm hardwood glazing beads

ELEMENT No.7

WINDOWS

1

HEAVY DUTY ALUMINIUM ALLOY WINDOWS-DOUBLE GLAZING

" 105mm dliding window system Ex-UAE with fly mesh and 2 sliding glass panelsto be
fabricated and installed by an approved aluminium fabricator. All extruded aluminium
provided shall be grade 6063 T6 and shall be extruded to BSEN12020. Powder Coating should
be of 50 Micron minimum thickness applied in accor dance with either BS6496 or BSEN 12206.
Appropriate fastenersto be used to secure the windowsto the openings. All assembly screws and
fixings shall be grade A2 or A4 austenitic stainless steel (class 70). All Extruded Gaskets and
weather seals shall be EPDM. All jointsto be silicone sealed and watertight. Rollers should be
suitable for the weight of the shutter and should be of a type with bearings. The system should
be designed to drain water to the outside. Infill Glassto be Double Glazing Unit (DGU)
comprising of 6Bmm thick Tempered Solar Control Glass +10mm Dry Air Spacer + 6.38mm
Laminated Glass, All DGU will be sealed using a structural grade. The edges of the DGU shall
incor porate aluminium channel sectionsto enable the unitsto be mechanically secured to the
curtain wall frame. DGU shall have the following performance—Light Transmission (L T) 30-
60%, U-Value<= 2.2, Solar Factor (SF) <0.39, Solar Heat Gain Co-€fficient (SHGC) < 0.39. Full
set of shop drawings and structural calculationsto be submitted for approval before production.
Asper Architect'sInstruction and Aproval”

Supply and fix the following aluminium units ex-1tally or otherwise approved; complete with
accessoriesfor dliding/top hung to window, 8mm Thick toughned clear glass panel; Anodized
aluminium framing (50x100mm Mullions and transomes) hammer ed finish;1.2-1.4mm thick;
colour to be approved by the Architect; fixed to concrete/blockwork; all asper Architectural
DrawingsWindow Schedules:

Sliding window; Overall size 1500x1200mm | No 7.00
as per window shedule; W1; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with 1SO
12543-1;2011 with minimum Light
transimittance (L T)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds;
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
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blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

Overall size 1200 x 2400mm as per window
shedule W2; 100 x 50 x 1.8 mm Thick
Natural anodized auminium frames, mullions
and transoms; compl ete with matching
ironmongery;; infilled with 8mm Thick
laminated safety glass of approved shades
comprising of two or more sheeets of glass
bonded togeteher with one or more interlayer
of polyvinly butyral (PVB) film as supplied
by SAINT GOBIAN or equal and approved
compliying with 1SO 12543-1;2011 with
minimum Light transimittance (L T)=49%,
Light reflectance (LR)=Solar factor =0.26
and U Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds,
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

16.00

Sliding window; Overall size 1800x1500mm
as per window shedule W3; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with 1SO
12543-1;2011 with minimum Light
transimittance (L T)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds;
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

14.00

Sliding window; Overall size 1800x1700mm
as per window shedule W4; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with 1SO

No

8.00
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12543-1;2011 with minimum Light
transimittance (L T)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds,
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

Sliding window; Overall size 2400x1700mm
as per window shedule W5; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheests of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with SO
12543-1;2011 with minimum Light
transimittance (LT)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds,
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

4.00

Top hang window; Overall size 900x1800mm
as per window shedule W6; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with SO
12543-1;2011 with minimum Light
transimittance (LT)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds,
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

20.00
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Top hang window; Overall size 900x900mm
as per window shedule W7; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with 1SO
12543-1;2011 with minimum Light
transimittance (LT)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds;
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

18.00

Top hang window; Overall size
1500x2400mm as per window shedule WS8;
100 x 50 x 1.8 mm Thick Natural anodized
aluminium frames, mullions and transoms,
complete with matching ironmongery;;
infilled with 8mm Thick laminated safety
glass of approved shades comprising of two
or more sheeets of glass bonded togeteher
with one or more interlayer of polyvinly
butyral (PVB) film as supplied by SAINT
GOBIAN or equal and approved compliying
with SO 12543-1;2011 with minimum Light
transimittance (LT)=49%, Light reflectance
(LR)=Solar factor =0.26 and U
Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds;
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

No

12.00

Top hang window; Overall size 900x1500mm
as per window shedule W10; 100 x 50 x 1.8
mm Thick Natural anodized aluminium
frames, mullions and transoms; complete
with matching ironmongery;; infilled with
8mm Thick laminated safety glass of
approved shades comprising of two or more
sheeets of glass bonded togeteher with one or
more interlayer of polyvinly butyral (PVB)
film as supplied by SAINT GOBIAN or
equal and approved compliying with 1SO
12543-1;2011 with minimum Light
transimittance (L T)=49%, Light reflectance
(LR)=Solar factor =0.26 and U

No

2.00
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Vaue=1W/m2K ; neoprene gaskets for
glazing; assembling; fixing to grounds,
sealing al round with approved non-
hardening mastic;including all standard
ironmongery, fixing lugs and glazing beads
and approved security locks Windows;
placing in position; pinning to concrete or
blockwork at jambs; fixing head and sill with
screws; plugging as shown on Window
schedule Drawing

2 Metal wor ks Anodized aluminium casement window frames, 1.5mm thick sections complete
with 6mm thick wired glass and mosquito gauze framing and all necessary ironmongeries
A ALUMINIUM DUCT COVERS No 12.00
(LOUVRES) Overall size 560 x 2700 mm
high, openable shutter (W9); Supply and fix
aluminium louvred door comprising of 50 x
100 mm powder coated aluminium frames
with 3mm thick aluminium louvres placed
horizontally at 45 degrees, inclusive of locks,
hinges and handles
3 Mild Steel Metal grill unit comprising of 25 x 25mm mild steel hollow section framing and 25 x
3mm thick flat barswelded together to pattern to be approved by the project manager,
including all necessary material, grinding and polishing all welded connectionsto a smooth
finish (Provisional)
A Supply and fix welded mild steel grillesto M2 231.00

window fabricated on 50x30x3mm Thick
frame : 25mmx4mm flat bars horizontally at
250mm c/c with 20mm Solid steel bars
vertically spaces at 100mm c/c ; with all
welds grounded smooth to a design approved
by the Architect including all hinges and
locking devices; All metal works primed with
red oxide and finished in 2 coats of gloss ail
paint

ELEMENT No.8

PLUMBING AND ENGINEERING INSTALLATIONS

1

SANITARY APPLIANCES

Supply and fix the following sanitary appliancesincluding all connections and fixing to
FLOORS or WALL Sasnecessary, reference Make or equal as approved by services Engineers.

Supplying and fix single sided Sign Board of | No 5.00
size 450 x250 mm with 50mm
High/bold/Arial styletext size fixed on wall,
sign subbase substrate of suitable size 5mm
ACP sheet or polyvinyil chrolide sheer with
face fully covered by REFLECTIVE MICRO
PRISMATIC Sheet or equal approved.
Messages and symbols to be according
datails. Colour subject to approval.(Symbol
type A1, A2,A3,A4)

Supplying and fix single sided Sign Board of | No 11.00
size 450 x250 mm to the reception with
50mm High/bold/Arial style text size fixed
on wall, sign subbase substrate of suitable
size 5mm ACP sheet or polyvinyil chrolide
sheer with face fully covered by
REFLECTIVE MICRO PRISMATIC Sheet
or equal approved. Messages and symbolsto
be according datails. Colour subject to
approval.(Symbol type B1)
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Supplying and fix single sided Sign Board of
size 450 x250 mm to the reception with
50mm High/bold/Arial style text size fixed
on wall, sign subbase substrate of suitable
size 5mm ACP sheet or polyvinyil chrolide
sheer with face fully covered by
REFLECTIVE MICRO PRISMATIC Sheet
or equal approved. Messages and symbolsto
be according datails. Colour subject to
approval.(Symbol type C1,C2,C3)

No

9.00

Supplying and fix diuble sided Sign Board of
overall sizes 1100 x 450mm with ceiling
supports as per detailed drawings, sign
subbase substrate of suitable size 5mm ACP
sheet or polyvinyil chrolide sheer with face
fully covered by REFLECTIVE MICRO
PRISMATIC Sheet or equal approved.
Messages and symbolsto be according
datails. Colour subject to approval.(Symbol
type D1,D2,D3,D4)

No

8.00

Supplying and fix diuble sided Sign Board of
overall sizes 560 x 810 mm with ceiling
supports as per detailed drawings, sign
subbase substrate of suitable size 5mm ACP
sheet or polyvinyil chrolide sheer with face
fully covered by REFLECTIVE MICRO
PRISMATIC Sheet or equal approved.
Messages and symbols to be according
datails. Colour subject to approval.(Symbol
type E1,E2,E3)

No

14.00

Supplying and fix diuble sided Sign Board of
overall sizes 560 x 810 mm with ceiling
supports as per detailed drawings, sign
subbase substrate of suitable size 5mm ACP
sheet or polyvinyil chrolide sheer with face
fully covered by REFLECTIVE MICRO
PRISMATIC Sheet or equal approved.
Messages and symbols to be according
datails. Colour subject to approval. (Symbol

type F)

No

1.00

Supplying and fix diuble sided Sign Board of
overall sizes 1400 x 650 mm with ceiling
supports as per detailed drawings,LED
iluminated manufactured as per manufacturer
specificationsM essages and symbols as per
details . (Symbol type G)

No

1.00

Supplying and fix diuble sided Sign Board of
overall sizes 600 x 350 mm with ceiling
supports as per detailed drawings,LED
iluminated manufactured as per manufacturer
specificationsM essages and symbols as per
details . (Symbol type H1,H2,H3,H4)

No

5.00

W(C suites, western type, Anti-Bacterial
glaze, white glazed, vitreous chinalow level
six litre white glazed cistern; complete with
seat cover and brackets, ball valve, flush
pipe, S,P or turned P trap,jointing cistern to
pan, fixing pan and cistern to background
requiring pluging. CASTLE WARE or
approved equivalent.

No

10.00
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Counter top hand wash basin in white glazed | No 10.00
vitreous china, with Anti-Bacterial glaze,
single taphole,chrome Plated push (self
classing) pillar cock, chrome plated waste
and white plastic bottle tap,flexible
connector. Include all necessary accessories.
CASTLE WARE or approved equivalent.

150mm longToilet paper roll holder wall No 10.00
fixed, chromium plated fixed to background

requiring pluging

Mirror, float, silvered and protected with No 10.00

copper backing, chromium plated domical
covers and rubber sleeves 900 x 600 mm, 4
holes with polished and flat edges

Toilet brush No 10.00
Rinsing spray (shutoff) with angle valve, No 10.00
alflex or approved equivalent

Kitchenette sinks, in stainless stedl, with No 2.00

double bowl double drain, chrome plated
bottle trap,chain waste and plug, pillar tap,
build-in brackets and screws etc. ITALY or
approved equivalent

Urinal bowl in white vitreous China,Anti- No 6.00
Bacteria glaze, push valve concealed pipe,
complete with white plastic bottle trap,

mounting brackets etc. CASTLE WARE or

approved equivalent.

Supply and install to a good working No 8.00
condition complete wall hung soap dispensor

Water Pump: Supply and install water supply | Set 1.00

pump (Duty and standby) with capacity of
6m3/hr against 20m head,Grundfos CM5-4A
or approved equivalent complete with control
panel float switch and interconnecting wiring
between pump and elevated tanks. all other
assosiated fittings and accessories inclusive

COLD WATER INSTALLATIONSDISTRIBUTION PIPES

IPSPIPE PN 20" Class C'" painted with special paint; including jointsin running length.Fixing
in accor dance with manufactur€'sinstructions

SUPPLY PIPES

25mm diameter pipe, PPR pipes; Water M 118.00
supply and distribution Pipes:
Supply,install,test and commission in good
condition to satisfaction of the consultants
water supply pipesin PPR material to PN 20
including stop cocks, gate valves,supports
and any other associated fittings to the entire
building to BS 1010; fixed to background

requiring plugging

32mm diameter pipe, PPR pipes, Water M 49.00
supply and distribution Pipes:
Supply,install,test and commission in good
condition to satisfaction of the consultants
water supply pipesin PPR material to PN 20
including stop cocks, gate valves,supports
and any other associated fittings to the entire
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building to BS 1010; fixed to background
requiring plugging

40mm diameter pipe, PPR pipes, Water
supply and distribution Pipes:
Supply,install,test and commission in good
condition to satisfaction of the consultants
water supply pipesin PPR material to PN 20
including stop cocks, gate valves,supports
and any other associated fittings to the entire
building to BS 1010; fixed to background

requiring plugging

37.00

Allow for water supply and waste water
piping fittings and accessories including
valves, connectors, tangit glue, clamps e.t.c

Item

1.00

Ancillaries:

Water Storage tanks; Elevated water tanks
with 2,000 litres; Supply and install plastic
water storage tanks, SIM tanks or approved
equivalent include al fittings & accessories

No

4.00

Allow provisional sum for costruction of
underground concrete water tank with
108,000 L.itres storage capacity(9 x 4 x 3m
internal dimensions)

Item

1.00

Allow provisional sum for water supply
connection from local authority, including
supply and installation of water meter and
32mm diameter class "B" water supply Poly

pipe.

Item

1.00

40mm diameter pipe, HDPE pipes. Supply
and install water supply piping by HDPE
material for connection from underground
water tank to the 'riser pipes at the buildings
including fittings, connectors, excavation and
backfilling.

48.00

WASTE AND VENT PIPES:

UPVC pipes;Class ‘B’; including fittingsin running length.

@100mm,uPV C pipe; Supply, install, test and
commission in good working condition foul
and waste water piping systemin uPVC
material class"B" . All associated
connectors, fittings and accessories inclusive

M

155.00

@50mm,uPV C pipe; Supply, install, test and
commission in good working condition foul
and waste water piping systemin uPVC
material class"B" . All associated
connectors, fittings and accessories inclusive

138.00

@150mm,uPV C pipe; Supply, install, test and
commission in good working condition foul
and waste water piping systemin uPVC
material class"B" . All associated
connectors, fittings and accessories inclusive

155.00

Vent cowl/wire ballons: 100mm diameter;
Supply & install Galvanized steel wire ballon
set on top of vent pipe and covered with
mosquito gauze

2.00
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Vent cowl/wire ballons: 50mm diameter; N 2.00
Supply & install Galvanized steel wire ballon
set on top of vent pipe and covered with
mosquito gauze

Complete uPVC floor drain 100mm diameter | No 16.00
for 2" pipe.

Allow for connection of waste water drainage | Item 1.00
system to existing line to oxidation ponds.

@150mm,uPV C down pipe; Supply, install, | M 23.00
test and commission in good working
condition Rain water drainage piping system
in uPVC material class"B" . All associated
connectors, fittings and accessories inclusive

@150mm,uPV C full bora; Supply, install, test | No 2.00
and commission in good working condition
Rain water drainage piping system in uPvVC
material class"B" . All associated
connectors, fittings and accessories inclusive

Allow for “ASBUILT DRAWINGS’ (A2, |ltem 1.00
4copies), “OPERATION AND
MAINTENANCE MANUALS’ as per
specification.

Allow for Testing and Commissioning of the | Item 1.00
aboveinstallation

TESTING

BUILDER'SWORK IN CONNECTIONSWITH PLUMBING AND ENGENEERING
INSTALLATIONS (PROVISIONAL)

SUNDRIES-(PLUMBING)

FOUL WATER DRAINAGE

EXCAVATION

GULLY TRAPS

Gully Traps: Construct gully trap, comprising | No 9.00
of concrete grade 20, 150mm thick solid
concrete block wall bedded and jointed in
cements and sand (1:3) mortar, 2700mm thick
grade 25 insitu concrete beams around
finished fair including cover and all fittings.

Allow for construction of rectangular No 6.00
drainage chamber covered with heavy duty
cast iron gratings, size 700mm x 700mm as
per drawing

Allow for construction of oil seperator asper | No 1.00
drawing.

MANHOLE

Manholes: Construct standard manholesas | No 10.00
per specification and drawings including
heavy duty cast iron cover/fiber complete
with al pipe connection to inspection
chambers and backfilling to pipe trenches.
Internal size 600 x 600

Ditto but inspection chamber (IC) internal No 2.00
size 700 x 700

SEPTIC TANK
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SOAK AWAY PIT

ELEMENT No.9

ELECTRICAL INSTALLATIONS

Supply and install the following:

DISTRIBUTION SYSTEM

Low voltage main panel made with 2 busbar ,
1 basbar comprises 2 ways TPN motorised
low voltage switchboard with incomer of
250A MCCB and outgoers of 250A MCCB
X1 and 45AMCCBX1 as per drawing. with
SC withstand of 50K A, whith shunt trip when
fire occurs 250A MCCB will disconnect
while 45A MCCB will connect, second
busbar of 4 ways with 250A TPN MCCB
incomer and outgoers of 100A TPN MCCB
X 3, and 45A SPN MCCBXx3 type tested
assemblies (TTA)to IEC PVC clad IP 32
form 3B, comprising Surge arrestor,phase
rotatrion detector as MERIN Gerin/ABB
components

No

1.00

4 way TPN wing A sub panel board with
incomer of 250A MCCB and outgoers of
100A MCCBx3 TPN and 45A MCCB X 3
SPN as per drawing.intergrated SC withstand
of 30KA free standing type tested assemblies
(TTA)to IEC metal clad IP 32 form 3B,
omprising Surge arrestor,phase rotatrion
detector as MERIN Gerin/ABB components

No

1.00

12-way TPN Distribution Board

metal clad,flush with incomer 100A/300mA
RCD with final MCBs as shown in the
schematic diagrams. As per ABB/merin
Gerin. should be with surge arrestor

No

3.00

4-way SPN Distribution Board

metal clad,flush with incomer 45A/300mA
RCD with final MCBs as shown in the
schematic diagrams. As per ABB/merin
Gerin. should be with surge arrestor

No

1.00

Electrical panel board with two incomer of
250A MCCB each (for generator and
TANESCO power) complete with
changerover switch to switch on the
generator incase of Tanesco power
fauilure,over voltage and under voltage.

No

1.00

4-way SPN Distribution Board

metal clad,flush with incomer 45A/300mA
RCD with final MCBs of as shown in the
schematic diagrams. As per ABB/Harger or
equal approved. DB should be with surge
arrestor

No

1.00

b)

POWER POINTS

Socket outlet,13A twin,switched ,flush
moulded plastic. As per ABB/Harger or equa
approved

No

223.00

Socket outlet,13A twin,switched red colour
for clean power ,flush moulded plastic. As
per ABB/Harger or equal approved

No

10.00
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Socket outlet point, ring, wired with
3x1cx2.5mm2 pvc cable in 25mm diameter
metal conduit concealed under plaster
including all draw boxes, conduits joints

No

233.00

20A, DP switch with Neon lamp for air
condition,roller shutter door, hangar lighting
and Water supply Pump. As per ABB/Harger
or equal approved

No

32.00

Air condition,roller door shutter,Water
Pumps outlet point, 1 phase, wired with
3x1cx2.5mm2 pvc cable in 25mm diameter
metal conduit concealed under plaster
including all draw boxes, conduits joints and
accessories

No

32.00

40A TPN,IP66 isolator switch for machine as
per ABB/Harger or equal approved

No

9.00

40A TPN,IP66 isolator switch for machine as
per ABB/Harger or equal approved

No

9.00

Non explosive 40A TPN, industrial switch
sockets for machine as per ABB/Harger or
equal approved

No

9.00

4cx4.0mm2 pve cable including all draw
boxes, conduits joints and other accessories

LM

100.00

Machine outlet point, 3 phase, wired with
4x1cx4.0mm2 pvc cable in 35mm diameter
metal pipe concealed under plaster including
all draw boxes, conduits joints and
accessories

No

9.00

Allow provisioal sum for fire detection, ICT
and security systemsfirst fix

Item

1.00

Socket outlet,13A twin,switched ,flush
moulded plastic. As per ABB/Harger or equal
approved

No

4.00

Socket outlet point, ring, wired with
3x1cx2.5mm2 pvc cable in 25mm diameter
metal conduit concealed under plaster
including all draw boxes, conduits joints

No

4.00

LIGHT FITTINGS, FANSAND SWITCHES

600X 600, 40W LED slim Ecomax complete
with all accessories for resseced mounting as
per Opple LED panel or any equal approval.

No

43.00

2x18W,1200mm LEDutility 2 T8 tube double
ends complete with all accessories for surface
mounting as per Opple LED T8 TUBE or
equal approval.

No

7.00

18W,1200mm LEDuitility 2 T8 tube double
ends complete with all accessories for surface
mounting as per Opple LED T8 TUBE or
equal approval.

No

40.00

150W ILED highbay Ecomax complete with
all accessories for suspended mounting as per
Oppleindustrial lighting or equal approval.

No

32.00

13W LED buckhead Ecomax complete with
all accessories for surface mounting as per

No

4.00
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Opple Industria lighting or any equal and
approval.

24W LED dlim downlight Ecomax Il SM
complete with all accessories for suraface
mounting installation as per Opple LED
Downlight or equal approval

No

15.00

12W LED dlim downlight Ecomax || SM
complete with all accessories for suraface
mounting installation as per Opple LED
Downlight or equal approval

No

22.00

50W LED floodlight performer I complete
with al accessories for wall mounting
installation as per Opple LED outdoor
lighting or equal approval

No

28.00

8w Hanging 3 Hour duration mainteined
Emegency LED exit sign

No

10.00

48" ceiling fan complete with regulator as per
Panasonic or equal approval

No

40.00

Light and extract fan switch,10A one way
one gang,flash ,moulded,plastic.As per
ABB/Harger or equal approved

No

28.00

Light and extract fan switch,10A one way
two gang,flash ,moulded,plastic.As per
ABB/Harger or equal approved

No

32.00

Light and extract fan switch,10A one way
four gang,flash ,moulded,plastic.As per
ABB/Harger or equal approved

No

4.00

Light and extract fan switch,10A two way
one gang,flash ,moulded,plastic.As per
ABB/Harger or equal approved

No

30.00

Light and extract fan switch,10A two way
two gang,flash ,moulded,plastic.As per
ABB/Harger or equal approved

No

3.00

Photocell switch with contactor ABB/Harger
or equal approved

No

5.00

Lighting and extract fan point wired with
3x1.5sgmm pvc cablein 20mm diameter pvc
conduit concealed under plaster including all
draw boxes, conduits joints and accessories

No

241.00

Lighting and extract fan point wired with
3x2.5sgmm pvc armoured cable in 25mm
diameter pvc conduit concealed under plaster
including all draw boxes, conduits joints and
accessories

No

55.00

12W LED dlim downlight Ecomax 11 SM
complete with all accessories for suraface
mounting installation as per Opple LED
Downlight or equal approval

No

5.00

d)

WIRING AND CABLES

4CX95sgmm PVC/SWA/PVC/CU, in
100mm diameter PV C sleeve, complete with
all associated connectors, joints and cable
shrouds. Cables as per Kilimanjaro, Euro or
East African cables

100.00
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1C X 50sgmmPV C/CU,E.C.C; Cables as per
Kilimanjaro, Euro or East African cables

30.00

4CX25sgmm PV C/SWA/PVC/CU, in 50mm
diameter PV C sleeve, complete with all
associated connectors, joints and cable
shrouds. Cables as per Kilimanjaro, Euro or
East African cables

50.00

1C X 16sgmmPV C/CU,E.C.C; Cables as per
Kilimanjaro, Euro or East African cables

50.00

3CX10sgmm PV C/SWA/PVC/CU, in 50mm
diameter PV C sleeve, complete with all
associated connectors, joints and cable
shrouds. Cables as per Kilimanjaro, Euro or
East African cables

70.00

1C X 10sgmmPV C/CU,E.C.C; Cables as per
Kilimanjaro, Euro or East African cables

70.00

3CX10sgmm PV C/SWA/PVC/CU, in 35mm
diameter PV C sleeve, complete with all
associated connectors, joints and cable
shrouds. Cables as per Kilimanjaro, Euro or
East African cables

10.00

1C X 10sgmmPV C/CU,E.C.C; Cables as per
Kilimanjaro, Euro or East African cables

M

10.00

FIXED ENCLOSURES FOR CABLE RUNS

STANDBY GENERATOR

"Powerware 5.0KVA UPS or approved
equivalent, Rating:5.0KVA/6.25KW. Input:
User selectable 220V, 230V or 240V, 1Ph,
4w plus ground Output: User selectable
220V, 230V or 240V, 3Ph, 4w plus ground
Bypass. Internal (Static & Manual) Battery:
The included battery pack (external) will
provide 30 minutes backup at full load of
160KV A/128KWEefficiency, Two SNMP
Card Slot, RS232, EPO and dry contact
communications, Parallel cable inlcuded 500
event log, PowerAlert software included,
Expandable battery cabinet options heavy
Duty casters andf Leveling feet, Meets
SO9001 standard, 1.1 Ratio for Generator
Sizing, Wide Input Voltage Window (-
45/+20%) SNMP Card for remote managent
over the LAN/WAN"

No

1.00

9)

TRANSFORMER

200KVA transformer 33kv/.4kv, 50Hz
11dyn, earthing, testing and commisioning (
Oil Immersed Type with 2 years warranty)
Complete with al associated connection
accessories(client specifications)

No

1.00

Metering unit complete with metering cubicle
as per service engineer approval.

No

1.00

60kV AR with 4steps @15kVAR; supplied
thorugh incomer of 3P,100A MCCB

No

1.00

100A MCCB with encolosure

No

1.00

h)

MAIN LV SWITCHGEAR
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SUB LV PANEL

SURGE PROTECTION DEVICES

CABLE TRAYSAND TRUNKINGS

CABLE TRAYS

250 x 50mm galvanized perforated Cable tray
complete with angle bends, Tees, end caps
and other necessary accessories. (Biddersto
alow for mounting brackets, clamps, bolts
and any other necessary accessories in items).

No

50.00

CABLE TRUNKING

“ASBUILT/INSTALLED” DRAWINGS

EARTHING SYSTEM

Earthing. Allow for earthing the entire
electrical installation. The value of earth
resistance should be below 2.50hm

Item

1.00

Pure copper earth electrode C/W plateearth
with clamp and seal with high stregth copper
alloybodies and and screw.to enable it to get
2.50hms

Item

1.00

earth inspection pit

Item

1.00

Bond and clamp(attach breakbown)

Item

1.00

Earthing. Allow for earthing the entire
electrical installation. The value of earth
resistance should be below 2.50hm

Item

1.00

BUILDERSWORK

Supply, Install, Test and Commission the following to the satisfaction of the Engineer

Distribution System

Testing. Allow for testing and commissioning
of the whole of the electrical installation to
comply with the Engineers requirements.
Testing should be witnessed and Confirmed
Service Engineer

Item

1.00

Asinstalled drawing. Allow for providing as
installed drawings for the whole of the
electrical installations

Item

1.00

Shop drawings. Allow provisional sum for
electrical installations

Item

1.00

Grounding receptacles including cables, earth
rod and any other earthing materials

No

6.00

Testing. Allow for testing and commissioning
of the whole of the electrical installation to
comply with the Engineers requirements.
Testing should be witnessed and Confirmed
Service Engineer

Item

1.00

Asinstalled drawing. Allow for providing as
installed drawings for the whole of the
electrical installations

Item

1.00

Allow for HT lines connection

Item

1.00

Allow for LV lines connection

Item

1.00

Power Points
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Light Fittings, Fans and Switches

Wiring and Cables

Fixed Enclosuresfor Cableruns

Earthing System

Y FIRE DETECTION AND ALARM SYSTEM - WIRING AND WIRING
A Supply, install, test and commission the following as per specifications:
A Beam detector complete with receiver asper | No 3.00
Context plus or equal approval
B XFP Networkable 1 loop 16 zone panel XP95 | No 1.00
protocol, code entry, c/w 3A psu, metal
enclosure - Branded Context Plus XP
Analogue fire control panel MODEL NO.
XFP502/X/CON or equivalent as approved
C 50mm high conductivity copper tape with M 160.00
white cover as per furse product TC150-FU
D 2000mm AIR terminal with multiple point No 2.00
c/w air rod base and all other necessary part
RA240
E 25mm fixing Clamp No 160.00
1B Supply and Installation of the following Fire Detection Control Panels and Accessories as
ARITECH, EST, GST, C-TEC
A Stand - alone fire detector complete withits | No 3.00
battery and base as per Context or any
equivalent
IC Photoelectric smoke detector with base
A XP95 Analogue Addressable Optical Smoke | No 54.00
Detector + base Optical smoke detectors as
MODEL NO 55000-600IMC + 45681-210 or
equivalent as approved
ID Heat detector with base
A XP95 Analogue Addressable Optical No 2.00
HeatDetector + base Optical smoke detectors
as MODEL NO 55000-600IMC + 45681-210
or equivalent as approved
IE Addressable sounder with flashing beacon (Wall Mounted)
A 24V red Vantage L oop Powered sounder with | No 4.00
deep base 1P65) (bell) MODEL NO . BF
330CADR or equivalent as approved
IF Breakglass addressable call point
A XP95 Addressable Red Manual Call Point No 4.00
MODEL NO 55100-9081IMC or equivalent
as approved
B Fire alarm and detection points without No 67.00
detectors or call points connected with fire
proof cable 1.5mmz2, twin with earth in
20mm pvc conduits
C Allow for testing and commissioning Item 1.00
D Allow provisional sum for as built drawings | Item 1.00
ELEMENT AIR CONDITIONING AND MECHANICAL VENTILATIONS
No.10
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PRELIMINARIES (AIR CONDITIONING AND MECHANICAL VENTILATIONS)

AIR CONDITIONING INSTALLATIONS

" Supply, ingtall, test and commissioning of LG MULTI-V 5 Inverter units Air-conditioning
system (VRF) of LG Brand or equal aproved. The outdoor units should operate up to 400C dB
temperature & 50Hz/R410A/380 ~415 & should have frequency modulation from 10HZ to
165HZ. The Condesning Units must have a Corrosion Resistance Certification from third party
(like UL) for Testing of Heat Exchanger for a minimum simulation of 25 Years. Condesning
Unit shall be able to perform Dust removal function, during which, the condensing unit fan will
rotatein reversedirection to blow away dust and sand accumulated on the condenser cail. "

Outdoor units

Indoor units

Ceélling Cassette Type Indoors

Supply, Install, Test, Commission and The Fan Evaporator Unit, Ceiling Cassette type each
complete with integral Condensate Pumps and Wired Remote Controller & Cassette Panel. The
Wired remote controller should have colored screen with touch buttons & Humidity Sensorsfor
energy savings. 4-Way Cassette | ndoor

b)

Wall Mounted Indoor Unit Type

Single Split Wall Mounted Unit Type

Supply and Install, test, commission and set to work of the fan evaporating unit, Wireless
Remote Controller

2.5kW cooling capacity; Supply and install to | No 6.00
good working condition Brand new single
Split Air conditioner of DAIKIN type or
Approved Equivalent,|nverter
technology,Filled with R32 refigerant.Each
Unit shall be completed with wireless remote
controller,Inbuilt voltage stabilizer (AVS),
outdoor air-cooled condensing unit and
indoor wall mounted unit. Support brackets
and any other associated fittings inclusive.

3.5kW cooling capacity; Supply and install to | No 6.00
good working condition Brand new single
Split Air conditioner of DAIKIN type or
Approved Equivaent,Inverter
technology,Filled with R32 refigerant.Each
Unit shall be completed with wireless remote
controller,Inbuilt voltage stabilizer (AVS),
outdoor air-cooled condensing unit and
indoor wall mounted unit. Support brackets
and any other associated fittingsinclusive.

5.0kW cooling capacity; Supply and install to | No 5.00
good working condition Brand new single
Split Air conditioner of DAIKIN type or
Approved Equivaent,Inverter
technology,Filled with R32 refigerant.Each
Unit shall be completed with wireless remote
controller,Inbuilt voltage stabilizer (AVS),
outdoor air-cooled condensing unit and
indoor wall mounted unit. Support brackets
and any other associated fittings inclusive.

Ditto but with ceiling cassette indoor unit; No 2.00
10.5kW cooling capacity

Wiring; Allow for supply and installation of | Item 1.00
inter- wiring connection From AC indoor to
outdoor units on canopy/external wall
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Allow for "As Built Drawings" (A2 Paper); 4 | Item 1.00
sets, Operating and maintanance manuals.

Allow for testing and commisioning for the | Item 1.00
above mentioned install ations; in accordance
with the rules and regulations

d)

Refnet joint complete with insulation for liquid and vapour refrigerants and charged with
R410A refrigerant gas, comprise with Tee and Y-joints.

Refrigerant Pipping:

Supply, Install, test and commissioning copper piping for liquid and vapour refrigerants, runin
vertical/horizontal trunk including all joints and connection to indoor and outdoor units
insulated with " Armaflex" or similar to be approved and charged with R 410A refrigerant gas.

6.5mm dia., copper pipe; Supply and install | M 241.00
refrigerant copper pipes complete with
associated fittings, armaflex insulation as
recommend by manufacturer. Supports and
other necessary fitting inclusive.

9.52mm dia., copper pipe Supply andinstall | M 180.00
refrigerant copper pipes complete with
associated fittings, armaflex insulation as
recommend by manufacturer. Supports and
other necessary fitting inclusive.

12.7mm dia., copper pipe; Supply and install | M 86.00
refrigerant copper pipes complete with
associated fittings, armaflex insulation as
recommend by manufacturer. Supports and
other necessary fitting inclusive.

15.88mm dia., copper pipe; Supply and M 25.00
install refrigerant copper pipes complete with
associated fittings, armaflex insulation as
recommend by manufacturer. Supports and
other necessary fitting inclusive.

25mm Diameter; Supply install refrigerant M 203.00
drainnage pipe complete with armaflex
insulation thickness to the current Bs
standard pvc pipe, joints and supports
inclusive.

32mm Diameter; Supply install refrigerant M 28.00
drainnage pipe complete with armaflex
insulation thickness to the current Bs
standard pvc pipe, joints and supports
inclusive.

f)

Condensate Drainage System

Supply, install, test and commission condensate drainage system in PV C pipein accor dance with
BS 3505 and 4634. All pipesto beinsulated with 10mm rock wool or styropur and provided with
vapour barrier and installing at a slope of 1:50 and allow for all necessary fittings

9)

Inter-unit Wiring

Supply and Install the following control wiring cablesin conduit including necessary accessories

h)

Trunking

)

Mounting Supports

i)

MECHANICAL VENTILATION

Supply, Install inline extract fan and wall mouted fan for toilet extract system complete with
standby unit and automatic change over switch

b)

AIR EXTRACTING DUCTS
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Supply and install ventilation duct in galvanised steel plate, with flanged joints air-tightened
with approved long lasting sealing compound in accordance with BS requirements, including
straps, rawl bolts, screws and brackets for suspension. Plate thickness 0.8mm

Single Split Air Conditionerswith Cassette Indoor/Fan Coil Unit

Supply, install, test and commission Single Split Air Conditioner (HEAT PUMP) of Carrier
Brand, LG, Samsung or Approved Equivalent. Each Shall beinstalled complete with outdoor
air-cooled condensing unit, complete with wired controller/ wirelessremote controller Type of
refrigerant should be R410A/R407C.

Refrigerant Piping and fittingsto BS 2771

Condensate drainage piping

Operation, Documentation and M aintanance

ELEMENT LIFT INSTALLATIONS

No.11

ELEMENT No. |FIREFIGHTING SYSTEM INSTALLATIONS

12

a) Pipework, galvanized mild steel pipesto BS 1387, medium grade supported to walls/ ceiling
with screwed and socketed joints.Exposed parts painted red. (UL LISTED)

A @25mm; Supply and install in good working | M 9.00
condition firefighting system in Galvanized
heavy grade pipesto BS 1387, screwed and
socketed joints, fittingsto BS 1256 pipes

B @75mm; Supply and install in good working | M 29.00
condition firefighting system in Galvanized
heavy grade pipesto BS 1387, screwed and
socketed joints, fittings to BS 1256 pipes

C @25mm; Supply and install in good working | M 7.00
condition firefighting system in Galvanized
heavy grade pipesto BS 1387, screwed and
socketed joints, fittingsto BS 1256 pipes

D Allow for piping fittings and accessories Item 1.00
including valves, connectors, clamps e.t.c, to
suit fire fighting installations

b) PIPESPN 16

C) Elbows PN 16

d) TeesPN 16

€) Reducers PN 16

f) Pipe Valves

i) Gate Valve PN 16

i) Union/ Socket PN 16

iii) Flanged butterfly valve

iv) Pressure reducing valve

V) Sprinkler drain valve

0) Flanges

h) Sprinkler pipe Hangers

)] Threadsrods, anchor plugsand flat bar

k) Metal Pipe bracket clamp

) FM 200 SYSTEM

A ABC fire extinguisher bottle,9kg, fixed to No 9.00
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wall; Supply and install portablefire
extinguisher bottle

CO2 fire extinguisher bottle,9kg, fixed to No 8.00
wall; Supply and install portable fire
extinguisher bottle

Class Il Hydrant that comprises 2.5" landing | No 4.00
valve, 30m length hose, coupling, hoseredl,
nozzle and other accessories all within wall
mounted single door mild steel cabinet.

Fire Pump; Supply, install, test and Set 1.00
commissioning fire service water pumping
system comprising of automatic electric
driven pump of capacity 60m3/h@5bar,
jockey pump and automatic diesel engine
driven pump of the same capacity, control
panel, fuel tank and all other associated
accessories and fittings. Dayliff FLAGOM

90mm diameter pipe, HDPE pipes; Supply M 49.00
and install fire fighting piping by HDPE
pipes material for connection from
underground water storage tank to the
building including valves, supports and any
other associated fittings to the entire system,
excavation and backfilling.

110mm diameter pipe, HDPE pipes; Supply | M 187.00
and install fire fighting piping by HDPE
pipes material for connection from
underground water storage tank to the
building including valves, supports and any
other associated fittings to the entire system,
excavation and backfilling.

m)

Provisional sums

ELEMENT No.
13

ICT INSTALLATION

a)

Supply, install, test and commision the following: to the satisfaction of engineers

i)

EQUIPMENT

A

Ceiling mounted Projector, Epson powerlite | No 2.00
2250U model or equivalent

M otorized projector screen, atleast 60" No 2.00
display size

Cabling and all installation accessories for Item 1.00
the projector system (Including HDMI
cables)

Allow sum for 'As built drawings, A3 Paper | Sets 3.00
size

Allow sum for testing and commisioning the |ltem 1.00
entire projector system

PATCH CORDS

OUTLET ACCESSORIES

CABINET AND ACCESSORIES

32U High, 600 x 600mm (Width x Depth) No 1.00
floor standing Data Cabinet, with cable entry
at top and bottom, cable management brush
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panels and complete with al accessories

6 ways PDU 13A 220~240V AC 50/60Hz

No

2.00

19" cat6A patch pand , 24 ports

No

2.00

1m Patch cords catbA (RIA5-RMS) - grey in
colour

No

34.00

3m catbA (RJIA5-RIA5) cords for end user

No

30.00

Dual RJM5 wall plate complete with shutter,
Cat6A keystone jack

No

15.00

UTP Cable catbA, 23AWG (305m/roll)

Roll

2.00

Ethernet switch 48ports 10/100/1000M cat6
PoE+,with 2 10/100/1000TX uplink ports and
SFP+ uplink ports. (Cisco catalyst 9200
series or equivalent and approved)

No

1.00

Cisco router 4331 series or equivalent

No

1.00

Wireless Access Point, with atleast 15m
radius coverage. (Ubiquiti seriesor
equivalent and approved)

No

4.00

Allow sum for al installation accessories

Sum

1.00

Allow sum for testing the entire installation
for continuity and commissioning

Sum

1.00

Allow sum for preparation of As Built
Drawings

Sets

3.00

Allow provisional sum for Internet
connection from Internet Service Provider ie
TTCL, Vodacom, Simbanet etc

Sum

1.00

IP SURVEILLANCE CAMERA (CCTV) SYSTEM INSTALLATION

Supply, install, connect, test and commision as per drawings and specificationsicluding all

necessary equipmentsto the satisfaction of engineers.

Progressive scan Day/Night Network/IP
colour indoor camera, 4AMP 1/3" CMOS,
ICR, 0.01lux/F1.2, 2688x1520:20fps, 2.8mm
lens, P66, H.265+/H.265/H.264/M JPEG,
dual-stream, DC12V & PoE, 120dB WDR,
3D DNR, Dual Stream,|R: up to 30m,
Support on-board storage up to 32GB (SD
card not included), Support Mobile
Monitoring (with motion sensorsto be
recorded when the motion is detected)

No

39.00

Progressive scan Day/Night Network/IP
colour outdoor camera, 4AMP 1/3" CMOS,
ICR, 0.01ux/F1.2, 2688x1520:20fps,
2.8~12mm VF lens, | P67,
H.265+/H.265/H.264/M JPEG, dual-stream,
DC12V & PoE, 120dB WDR, 3D DNR, Dua
Stream,|R: up to 30m, Support on-board
storage up to 32GB (SD card not included),
Support Mobile Monitoring (with motion
sensors to be recorded when the motion is
detected)

No

10.00

"4M P Panoramic ColorVu Fixed Turret,
Fixed focal lens, dua lens, 2.8 mm2 x
1/2.5"" Progressive Scan CMOS, 1P67, 3040
x 1368, White Light upto 30 m, 2 Year

No

2.00
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Warramty"

64 Channel NVR. No 1.00
H.265+/H.265/H.264/M PEG4, Dual -Stream,
Multi-channel synchro playback, VGA &
CVBS output, 3*USB 2.0, R$485, RS232,
Gigabit NIC, with alarm I/O and Mobile
Surveillance ApplicationFront panel
operation, IR remote control and mouse
operation, 2U case 19" with 30TB (storage
@20fps for atleast 30days) Hard Disk &
Smart analytics functions (with motion
sensors to record when motion is detected),
intergrated with POE

48 Ethernet 10/100/1000Mbps ports (POE+) | No 1.00
with 2 10/100/1000TX and 2 small Form
Factor pluggable (SFP+ ) uplinks, (Hikvision
surveillance switches or equivalent and
approved.)

24 Ethernet 10/100/1000M bps ports (PoE+) | No 1.00
with 2 10/100/1000TX and 2 small Form
Factor pluggable (SFP+ ) uplinks, (Hikvision
surveillance switches or equivalent and
approved.)

Category 6A, 24 -Port patch panel, Complete | No 2.00
with real cable manager, ports must be
keyable to eliminate accidential
disconnection of patch cords

1m Patch Codes CAT6A (RJM5-RH5) - blue |No 55.00
in colour

Cat6A ,4-pair Unshielded Twisted Pair (UTP) | Roll 7.00
cable, 23AWG solid bare copper conductor,
for Network Video Surveillance

45" high resolution colour monitor with No 2.00
HDMI, VGA ports, complete with HDMI
cable and wall mounting brackets

Desktop computer, Intel corei7 latest No 1.00
generation, 16GB RAM, HDD atleast
750GB, complete with 24" screen.

Allow sum for all installation Accessories Item 1.00

Allow sum for testing the entire installation | Item 1.00
for continuity and commissioning

Allow sum for preparation of "As Built Sets 3.00
Drawings"

Allow sum for producing operational and Sets 2.00
mai ntenance Manuals

Allow sum for quartely maintenance during | Item 1.00
defect liability period of 12 months

CCTV CONTROL ROOM INSTALLATION

Supply, install, connect, test and commision as per drawings and specificationsicluding all
necessary equipmentsto the satisfaction of engineer

TELEVISION SYSTEM INSTALLATION

Supply, install, connect, test and commision as per drawings and specificationsicluding all
necessary equipmentsto the satisfaction of engineers
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Wall Outlets c¢/w mounting boxes

No

4.00

TVoutlet pointswired using TV coaxial cable
drawn in PV C conduits comprising of RG 6,
75 Ohms co-axial cables,power passive
splitters/line tapoff and all necessary
accessories to guarantee that adequate signa
is delivered to all receivers stations.

No

4.00

Quattro LNB

No

1.00

45" Display screen, UHD LED, complete
with mounting brackets and all accessories

No

4.00

Allow sum for parabolic dish installation
complete with multi-switch, amplifiers,
splitters, power supply and all accessories( as
of DSTV /Azam TV)

Item

1.00

Allow sum for decoder and package
subscription

Item

1.00

Allow sum for Testing and commisioning of
the entire system

Item

1.00

Allow sum for As built drawings, A3 paper
size

Sets

3.00

INSTALLATION OF DOOR ACCESSCONTROL SYSTEM AT ENTRANCE DOORSAND

SERVER ROOM

"ZKTeco F16 | P65 WaterProof, 128x64
OLED Fingerprint Capacity: 3,000 Card
Capacity: 10,000 Record Capacity: 100,000
communication: TCIP/IP, R$485 Access
Control Interface, for Electric Lock, Door
Sensor, exit Button, Alarm, Door Bell, DC
12V/3A Requires separate power
supply/battery "

No

1.00

"ZKTeco FR1200 P65 Waterproof
Fingerprint Identification Read 125K
Proximity Card Communcation to Master
Controller: R$485 Slave fingerprint reader.”

No

1.00

"Power on to lock Holding force 270Kg
Working voltage DC12V/24V input"

No

1.00

Emergency break glass

No

1.00

Euro cables 0.75mm 2core Rip cord cable
100m

Roll

1.00

7 Ah Battery for PS901B/PS902B

No

1.00

"Power Supply with Battery L eads Input:
220V AC Output: 12V DC, 3A 12V 7Ah
battery not included”

No

1.00

Z & L brackets

Pair

1.00

Allow sum for testing and commisioning

Item

1.00

Allow sum for As built drawings

3.00

f)

VIDEO CONFERENCE SYSTEM

9)

PUBLIC ADDRESSING SYSTEM

15W wall mounted speakers, 95dB
SPL (1Wm-1), Frequency response 50Hz-
18KHz,

No

4.00
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2.5 Sgmm speaker cables M

150.00

Wireless microphone complete with receiver | No
(Antenna), along with booster

4.00

Lapel wireless microphone with Receiver No

2.00

60W PA System Amplifier; complete for No
proper system functioning

2.00

6U 600x600mm, data cabinet, complete with | No
all accessories.

2.00

Allow sum for all installation accessoriesfor | Item
the interconnections of the above system

1.00

H

Allow sum for testing and commisioning Item

1.00

Allow sum for 'As built drawings Item

3.00

ELEMENT No.
14

FINISHING

a)

INTERNAL FINISHINGS

Floor finish: (Tiles, dab or block finishings)

Porcelain Tiles

To floors, 600x600x10mm Thick Non- M2
dippery glazed Porcelain floor tiles (RAK) to
Architect's approva fixed with approved
adhesive to floor backings (measured
separately) to square jointed pattern including
an approved grout to joints.

832.00

Ditto;300x300x10mm Thick (Wet areas) M2

126.00

To landings M2

28.00

To 300 mm wide treads M

88.00

<

To 150mm high risers

96.00

M| m > 0O

150x600x10mm Thick glazed Porcelain floor | M
tiles skirting full body grade A colour to
Architect's approval .

710.00

Allow for non-dlippery inserts to top edges of | M
treads

88.00

Ditto, to staircases M

117.00

Beds and Backing

Landings; Mortar; cement and sand (1:4); M2
40mm Thick one coat beds; screeded; to
receive floor tiles; to concrete; generaly to;

28.00

Floors, Mortar; cement and sand (1:4); 40mm | M2
Thick one coat beds; screeded; to receive
floor tiles; to concrete; generally to;

2,327.00

Risers; 150mm high; Mortar; cement and M
sand (1:4); 40mm Thick one coat beds;
screeded; to receive floor tiles; to concrete;
generadly to;

96.00

Treads; 300 mm wide; Mortar; cement and M
sand (1:4); 40mm Thick one coat beds,
screeded; to receive floor tiles; to concrete;
generdly to;

88.00

Skirting; 150mm high; Mortar; cementand |M
sand (1:4); 40mm Thick one coat beds,

710.00
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screeded; to receive floor tiles; to concrete;
generdly to;

skirting; 100mm high to staircases; Mortar;
cement and sand (1:4); 40mm Thick one coat
beds; screeded; to receive floor tiles; to
concrete; generaly to;

117.00

POWER FLOAT FINISH (HANGAR)
Power float finish to floor by grinding
concrete with power float machine to achieve
smooth finish

M2

1,087.00

EPOXY FLOOR 4mm thick homogeneous
self levelling epoxy floor including high
abrassion resistance sggregates and merged
with wall levelling on ends applied in
accordance to manufacturer specifications

M2

282.00

wall finish:

Internal Plastering

15mm to walls and beams; Internal plastering
in two coats steel trowelled to a smooth
finish; Cement and Sand (1:3)

M2

3,577.00

15mm to columns; Internal plastering in two
coats steel trowelled to a smooth finish;
Cement and Sand (1:3)

M2

132.00

15mm to soffit of suspended landings

M2

28.00

15mm to sloping soffits of stair

M2

70.00

15mm thick to soffit of Slab

M2

543.00

Wall Tilesor Tanga Stones/Slates

Wall Tiles; 600x200x8mm Thick glazed
(RAK) dl tilesin white colour to Architect's
approval fixed with approved adhesive to
backings (measured separately) to regular
jointed pattern including an approved grout to
joints,and Approved stainless steel
corner/edge strips.

M2

439.00

c)

Beds and backings

To Walls; 15 mm one coat backings;
screeded; to receive wall tiles; to concrete
base; generally to

M2

439.00

EXTERNAL FINISHINGS

Floor finish: (Tiles, slab or block finishings).

Wall finish

External Plastering

15mm to wall & columns; External cement
and sand (1:3) render with approved plaster
in two coats steel trowelled to paint

M2

963.00

15mm to Parapet walls; External cement and
sand (1:3) render with approved plaster in
two coats steel trowelled to paint

M2

197.00

Plain Sheet Finishing

Cornice 75 x 75 mm; plain

84.00

Cement board Ceilling; 9 mm; lining to form

M2

138.00
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soffits; to ceilings over 300mm wide; cement
boards fixed to timber branderings, with
galvanised drive screws; head holesfilled and
sanded taped and skimmed board joints; all to
receive direct decoration;

Cornice 75 x 75 mm; plain

444.00

CEILING FINISHES 12mm; lining to form
soffits; to ceilings over 300mm wide
(EAVES); Moisture Resistant/Proof
Plasterboard Gypsum Ceiling Moisture
Resistant Suspended Ceiling fixed to timber
branderings, with galvanised drive screws,
head holes filled and sanded taped and
skimmed board joints; all to receive direct
decoration;

M2

101.00

STRUCTURAL TIMBERS; 50 x 50 mm;
plugging; Softwood; pressure impregnated,
treated with insecticide Branderings

1,195.00

PATENT SUSPENDED ACOUSTIC
CEILING SY STEM; Over 300mm wide;
horizontal ceilings not exceeding 3.50m
above floor level; "Mineral Fiber" suspended
ceiling system or similar and approved by the
Architect 15 x 600 x 600 mm 100% relative
humidity resistance installed in Trulok F24
suspension system main runners at 1200mm
centres and cross members at 600mm centres
for exposed grid ; wire hangers not exceeding
1000mm long shot-fired to concrete soffit;
Trulok matching angle edge trim; plugging
and screwing surfaces requiring plugging at
perimeter

M2

515.00

ELEMENT No.
15

PAINTING AND DECORATING

a)

INTERNAL WORK:

i)

Painting and Decor ations

A

Plastered walls; Prepare and apply one
thinned coat and two full coats of vinyl silk
paint to Architect's approval.

M2

3,577.00

Plastered Columns; Prepare and apply one
thinned coat and two full coats of vinyl silk
paint to Architect's approval.

M2

120.00

Soffit of suspended landings; Prepare and
apply one thinned coat and two full coats of
vinyl silk paint to Architect's approval.

M2

28.00

Sloping soffits of stair; Prepare and apply one
thinned coat and two full coats of vinyl silk
paint to Architect's approval.

M2

70.00

Soffit of Slab; Prepare and apply one thinned
coat and two full coats of vinyl silk paint to
Architect's approval.

M2

571.00

Moisture Resistant/Proof Gypsum Ceiling;
Prepare and apply one thinned coat and two
full coats of vinyl silk paint to Architect's
approval.

M2

138.00
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i) Varnish or Liquering

iii) Varnish and the Like

b) EXTERNAL WORK:

i) External Painting

A Prepare and apply one thinned coat andtwo | M2 963.00

full coats of weather guard silky paint to
Rendered wall & columns;;

B Prepare and apply one thinned coat andtwo | M2 197.00
full coats of weather guard silky paint to
Plastered parapet walls;

C Prepare and apply one thinned coat andtwo | M2 101.00
full coats of weather guard silky paint to
Cement boards ceiling ;

i) Glosg Oil Painting
ELEMENT No. |ROOF STRUCTURE AND COVERING
16

ROOF COVERINGS..

SHEET ROOF COVERINGS.

Supply and fix roofing covering material (High tensile aluminium material-Zinc coated steel
sheets as approved)

ROOF STRUCTURE.

Mild steel to BS 4360 Grade 43A

Wrot Hardwood- Fascia board

Well seasoned, treated softwood; pressureimpregnated; moistur e conted not lessthan 18%

BILL NO. 17 FITTINGSAND FIXTURES

I HIGH LEVEL CABINETSFOR KITCHEN/PANTRY CUPBOARDS

A 350 mm wide x 750 mm high; Overhead M 3.00
cabinets ,Spray painted (Ground floor);
Cupboard units; Mkongo unit comprising of
20 mm shelves, top, bottons, sides and
divisions supported by 50 x25 mm hardwood
runners;6 Nos of 20 mm thick
door(hardwood frame 75mm wides and 4 mm
clear glass) and open shelves; including all
ironmongery (Hafele Catal ogues), cupboard
hinges ,ball catches and door handles fixing
screws to background required plugging; low
level level unit (As per detailed drawing)

B 350 mm wide x 750 mm high; Overhead M 3.00
cabinets ,Spray painted (First floor) ;
Cupboard units; Mkongo unit comprising of
20 mm shelves, top, bottons, sides and
divisions supported by 50 x25 mm hardwood
runners;6 Nos of 20 mm thick
door(hardwood frame 75mm wides and 4 mm
clear glass) and open shelves; including all
ironmongery (Hafele Catalogues), cupboard
hinges ,ball catches and door handles fixing
screws to background required plugging; low
level level unit (As per detailed drawing)

[ LOW LEVEL CABINETSFOR KITCHEN/PANTRY CUPBOARDS

A Concrete Plinth 2100mm Plain insitu concrete | M2 5.00
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grade '25' plinth base, finished with porcelain
tiles (M.S) to match basins as per Architects
approval.

Form work 75mm thick formwork to edges of
plinth

11.00

600 mm wide x 900 mm high; L shaped Low
level cabinets, Spray painted (GF); Cupboard
units; Mkongo unit comprising of 20 mm
thick polished granite worktop fixed to and
including 20 mm thick block board supported
by 50 x25 mm hardwood runners; 20mm
thick shelves and divisions, 6 Nos of 20 mm
thick hardwood doors; 8No of drawerson
runners; including al ironmongery (Hafele
Catal ogues)such concealed cupboard hinges
,ball catches and door handles fixing screws
to background required plugging; low level
level unit (As per detailed drawing)

5.00

600 mm wide x 900 mm high; Low level
cabinets, Spray painted (FF); Cupboard units;
Mkongo unit comprising of 20 mm thick
polished granite worktop fixed to and
including 20 mm thick block board supported
by 50 x25 mm hardwood runners; 20mm
thick shelves and divisions, 6 Nos of 20 mm
thick hardwood doors; 8No of drawerson
runners; including all ironmongery (Hafele
Catal ogues)such concealed cupboard hinges
,ball catches and door handles fixing screws
to background required plugging; low level
level unit (As per detailed drawing)

4.00

WARDROBESAND THE LIKE

Vanity Tops; Concrete Tops; 75mm
Reinforced insitu concrete grade '25' to Tops

M2

7.00

Mesh Fabric mesh reinforcements to BS 5950
ref A.252 at 200mm both directionslaid in
concrete bed.

M2

7.00

Form work 75mm thick formwork to edges of
plinth

24.00

75mm thick formwork to edges of Top slab

24.00

To soffit of dab

M2

7.00

Blockwork; 100mm Wall; Solid concrete
blocks of minimum crushing strength of
5Mpa bedded and jointed with class 1 mortar
in accordance to BS EN 459-1

M2

22.00

Plastering; 15mm to wall; Internal cement
and sand (1:4) render with approved plaster
in two coats steel trowelled to paint

M2

44.00

Painting; Plastered walls; Prepare and apply
one thinned coat and two full coats of wash
and wear paint

M2

44.00

Black Granite Tops 20mm Thick Natural
polished Granite Tops fixed to and including
mild steed angle 25x20mm section screwed
onwall;

M2

7.00
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Fascia 20mm x 100mm High Granite fascia | M 24.00

Labour Half round bullnose edge M 24.00

Making hole for washing sink No 8.00

L I

URINAL PARTITION Supply and fix 8mm | No 2.00
thick tempered translucent glass housed in
stainless steel frame fixed on blockwork
background with appropriate screws 1200mm
X 400mm wide

v

Thefollowing Drying Post with Aluminum wire as per Architectural Drawings

BILL No4

EXTERNAL WORKS

1

GUARD HOUSE

ELEMENT No.
1

SUBSTRUCTURE (ALL PROVISIONAL)

Excavation and Earthworks;

Disposal of water:

Planking and strutting.

Hardcore

Soil sterilization:

Damp proof membrane:

N o g~ W|IN|PF

CONCRETE WORK

Plain insitu concrete grade ‘ 10'.

Plain insitu concretegrade ‘15'.

Reinforced in-situ concrete grade ‘' 20’; vibrated; including vibrating around reinfor cements:

Reinforced in-situ concrete grade ' 25’; vibrated; including vibrating around reinfor cements:

REINFORCEMENTS.

Mild steel reinforcement barsto B.S. 4449:1969

High tensile bar; BS 4461, 1969 including bends, hooks, tying wire, ordinary spacers and
distance blocks:

Formwork

Sawn formworksto,

Blockwork;

Solid concrete blocksto 5SN/mm2 strength; bedded and jointed in cement and sand mortar (1:4)

Damp Proof Coarse:

Finishing:

Render; cement and sand (1:3); trowel led

Prepare and apply two coats of black bituminous paint on

FRAMES

CONCRETE WORK.

Reinforced in-situ concrete grade ' 25’; vibrated; including vibrating around reinfor cements.

REINFORCEMENTS (FRAMES).

High tensile bar reinforcement stedl barsto B.S 4461:1969 including bends, hooks, tying wire,
spacers and distance blocks

Formworks.
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i)

Formwork Marine boardsto:

ELEMENT No. |WALLING,;

3

a) BLOCK WORK:

i) Solid cement and sand blocks with strength of 5M Pa: bedded and jointed in cement/sand
mortar.

b) CONCRETE WORKS.

i) Pre cast concrete grade ‘25’ including hoisting to position; bedding and pointing in cement
mortar (1:4)

ELEMENT No. |ROOFING.

4

a) ROOF STRUCTURE:

i) STRUCTURAL TIMBERWROK:

a) Well seasoned, treated softwood; pressureimpregnated; moisture content not more than 20%

a) Well seasoned, treated softwood; pressureimpregnated; moisture content not more than 20%

i) ROOF COVERINGS:

a) Troughed I T 5 Profile coloured Aluminium roofing sheets Gauge " 28", lapped to sidesand ends
as per manufacture's specification; fixed to purlins (m/s)

i) ROOF COVERINGS:

iii) Roof Drainage system

ELEMENT No. |DOORS

5

a) WOOD WORK.

i) Prime quality har dwood paneled doors

b) Frame and Finishing

i) Sawn Hardwood

i) Prime quality Wrot Hardwood

C) Glazing

i) 5mm. thick toughed clear glassfixed with hardwood beads (m/s)

d) IRON MONGERY:

i) Supply and fix the following ironmongery to hardwood HAFELLE or equal and approved; to
hardwood with matching screws.

ELEMENT No. |FINISHINGS.

-

a) Floor finish:(Tiles, slab or block finishings:)

i) Porcelain tiles; ROCA with cushion edges; BS 1281, fixed to bed with adhesives and pointed
with5Smm wide colured tile grout:

i) Beds and backing; one coat work; cement and sand (1:4); wood floated.

b) Wall finish.

i) Internal plastering in two coats, steel trowelled too smooth finish; first coat consisting of cement,
lime putty and sand in (1:2:9); finishing coat cement and lime (1: 10):

i) External cement sand (1:4) rendering with approved plasticizer trowelled smooth:

iii) Tiles; slab or block finishing:

a) Ceramic wall tilesROCA with cushion edges, BS 1281;fixed to backing with adhesives and

pointed with approved tile grout:
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b)

Beds and backing; one coat work; cement and sand (1:4); wood floated,

) Celling finish:

i) Softboard; pressureimpregnated with wood pr eservatives:

ELEMENT No. |PAINTING AND DECORATING.

8

a) INTERNAL WORK

i) Prepare and apply one thinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’s approval on:

i) Prepare and apply one thinned coat and two full coats of acrylic emulsion paint as per the
Architect’s approval on:

iv) Prepare and apply one under coat and two full coats of egg shell varnish on timber surfaces:

b) EXTERNAL WORK.

i) Prepare and apply one under coat and two full coats of weather guard paint on:.

i) Prepare and apply one thinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’sapproval on:.

ELEMENT No. |WINDOWS.

6

a) ALUMINIUM WINDOWS

i) Composite Single glazed laminated glass Aluminium window units; as microns manufactured to
Architects satisfaction finished with 21 microns silver anodized Aluminium alloy; matt finished;
including assembling as necessary, bedding framein proprietary bedding compound. pointing
externally with mastic and stripping protective tape from Aluminium frame with and including
mullions, transoms and unblocking devices wher e necessary;including mosquito gauze (Actual
size of the window to be stated in the description)

2 POWER HOUSE

ELEMENT No.1

SUBSTRUCTURE {PROVISIONAL}

a) Site Clearance:

b) Excavation and Earthworks:

C) Disposal of water

d) Planking and strutting

f) Sail sterilisation

€) Hardcore.

0) Damp Proof Membrane.

h) Plain in situ concrete grade *10':

i) Plain in situ concrete grade *20'; including vibrating arorund reinfor cement bars:

k) Reinforced in situ concrete grade *20'; including vibrating arorund reinforcement bars:

D] Reinforced in situ concrete grade *25'; including vibrating arorund reinforcement bars:

m) High tensile steel reinforcement barsto BS 4449:1969; including bends; hooks; tying wire;
spacer s and distance blocks

n) BRC mesh to B.S. 4483; including bends; hooks; tying wire; spacers and distance blocks:

p) Marine Boards; Formwork to

q) Solid concrete blocks with the minimum strength of 5M Pa: bedded and jointed in cement/sand
mortar (1:3).

S) Render; cement and sand (1:3); trowelled.

r Damp Proof Course:
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)

Prepare and apply two coats of black bituminous paint on.

ELEMENT No. |FRAME

2

a) Reinforced in situ concrete grade *25’; including vibrating arorund reinforcement bars:.

b) High tensile steel reinfor cement barsto BS 4449:1969; including bends; hooks; tying wires;
spacers and distance blocks

C) Marine Boards; Formwork to,

ELEMENT No. |WALLING,

3

a) Solid cement sand blockswith strength of 5M Pa: bedded and jointed in cement/sand mortar
(1:4).

ELEMENT No. |ROOFING,

4

a) Well seasoned; treated softwood; pressureimpregnated; joined by and including wire nails;
boltswith nuts protected from rust; including all other accessories deemed necessary as per
Engineers instruction

b) Prime quality har dwood:

C) Troughed I T5 Profile; coloured aluminium roofing sheets; ‘28 gauge; lapped as per
manufacturer’s specifications; fixed/bolted to timber purlins

d) Roof Drainage

ELEMENT No.5

DOORS

a) Mild steel; protected from rust by applying three coats of zinc chromate primer and two full
coat of gloss painting(Actual door size to be stated in ite description).

b) WOOD WORK,

i) Prime quality hardwood (Paneled Door s)

a) 45mm Thick Mkongo paneled door; comprising of 100mm wide stiles and top rail; 150mm wide
bottom rail ; 100mm intermediaterail; with 30mm thick solid panels, housed to stilesand rail.
Including frame and glassto vent.

i) Frame and Finishing.

a) Sawn Har dwood.

b) Prime quality Wrot Hardwood.

C) Glazing.

i) 5mm. thick toughed clear glassfixed with hardwood beads (m/s).

i) 5mm. thick toughed clear glass fixed with har dwood beads (m/s).

iii) IRON MONGERY.

a) Supply and fix the following ironmongery to hardwood HAFELLE or equal and approved; to
hardwood with matching screws;

ELEMENT No. |FINISHINGs.

6

a) Tiles; slab or block finishing

i) Porcelain floor tiles; standard quality; with cushion edges; fixed to bed with adhesives and
pointed with approved grout(Floor tilessizeto be stated in the description)

i) Beds and backing; one coat work; cement and sand (1:4); wood floated.,

b) Wall finish:

i) Internal plastering in two coats; steel trowelled to smooth finish; 12mm thick first coat in

cement and sand (1:3); 3mm thick second coat steel trowelled to smooth finish; including
sanding:
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i) External cement sand (1:4) rendering with approved plasticizer trowelled smooth:.

ELEMENT No. |PAINTING AND DECORATING,.

-

a) Prepare and apply one thinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’sapproval on

a) Prepare and apply onethinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’sapproval on

b) Prepare and apply one undercoat and two full coats of weathergurd paint as per Architect’s
approval on

b) Prepare and apply one undercoat and two full coats of weathergurd paint asper Architect’s
approval on

b) Prepare and apply one undercoat and two full coats of weathergurd paint asper Architect’s
approval on

3 WASTE HOUSE

ELEMENT No.1

SUBSTRUCTURE (PROVISIONAL)

a) Site Clearance;

b) Excavation and Earthworks;.

C) Disposal of water.

d) Planking and strutting;

€) Hardcore;

f) Soil sterilisation;.

0) Damp Proof Membrane;

h) Plain in situ concretegrade *10';.

) Plain situ concrete grade ‘15'; including vibrating arorund reinforcement bars:,

k) Reinforced in situ concrete grade ‘20’; including vibrating arorund reinforcement bars:,

k) Reinforced in situ concrete grade ‘ 20’; including vibrating arorund reinforcement bars:,

k) Reinforced in situ concrete grade ‘ 20’; including vibrating arorund reinforcement bars:,

)i Reinforced in situ concrete grade ‘' 25’; including vibrating arorund reinforcement bars:,

m) High tensile steel reinforcement barsto BS 4449:1969; including bends; hooks; tying wire;
spacers and distance blocks;

n) BRC mesh to B.S. 4483; including bends; hooks; tying wire; spacers and distance blocks:,

p) Marine Boards; Formwork to;,

q) Solid concr ete blocks with the minimum strength of 5M Pa: bedded and jointed in cement/sand
mortar (1:3).;

r Damp Proof Course;,

9) Render; cement and sand (1:3); trowelled;.

9) Render; cement and sand (1:3); trowelled;

t) Prepare and apply two coats of black bituminous paint on:,.

t) Prepare and apply two coats of black bituminous paint on:,.

t) Prepare and apply two coats of black bituminous paint on:,.

ELEMENT No. |FRAMES,

2

a) Reinforced in situ concrete grade ‘25’; including vibrating arorund reinforcement bars:.,

b) High tensile steel reinforcement barsto BS 4449:1969; including bends; hooks; tying wires;

spacer s and distance blocks;.
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C)

Marine Boards; Formwork to;.

C) Marine Boards; Formwork to;..

ELEMENT No. |WALLING..

3

a) Solid cement sand blocks with strength of 5M Pa: bedded and jointed in cement/sand mortar
(1:4);

a) Solid cement sand blockswith strength of 5M Pa: bedded and jointed in cement/sand mortar
(1:4);.

ELEMENT No. |ROOFING:.

4

a) Well seasoned; treated softwood; pressureimpregnated; joined by and including wire nails;
boltswith nuts protected from rust; including all other accessories deemed necessary as per
Engineers instruction;

b) Prime quality hardwood:.

C) Troughed I T5 Profile; Aluminum roofing sheets; ‘28 gauge; lapped as per manufacturer’s
specifications; fixed/bolted to timber purlins;.

d) Roof Drainage;.

ELEMENT No.5

DOORS,.

a) Mild steel; protected from rust by applying three coats of zinc chromate primer and two full
coat of gloss painting.(Size of the door to be stated in the description);

ELEMENT No. |WINDOWS;.

6

a) Mild steel; protected from rust by applying three coats of zinc chromate primer and two full
coat of gloss painting(Size of the window to be stated in the description).;

ELEMENT No. |FINISHINGS;

-

a) Tiles; dab or block finishing,.

b) Wall finish:.

i) Internal plastering in two coats; stedl trowelled to smooth finish; 12mm thick first coat in
cement and sand (1:3); 3mm thick second coat stedl trowelled to smooth finish; including
sanding:.

i) External cement sand (1:4) rendering with approved plasticizer trowelled smooth:,

ELEMENT No. |PAINTING AND DECORATIONS.

8

a) Prepare and apply one thinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’sapproval on;

b) Prepare and apply one under coat and two full coats of weather gurd paint as per Architect’s
approval on;

LANDSCAPING.
LANDSCAPING

a) HARD LANDSCAPING

i) Excavation and Earthworks,.

A Clear site of bushes, scrub, undergrowthand | M2 3,941.00
the like including grubbing up their roots.

B Excavate oversite average 150mm deep M2 3,941.00

vegetable to remove soil and remove away
from site.

Sub -base Compaction
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Surface preparation Scarify the existing layer
150 mm deep and compact the materialsto
93%MDD AASTO (the existing layer
materialsto be approved by Engineer on site
before the layer work commence)

M2

3,941.00

Fillings 150mm subbase layer, Class C1,
compacted in layers not exceeding 150mm

M2

3,941.00

Fillings 150mm thick improved subgrade
layer , G15 compacted in layers not
exceeding 150 mm

M2

3,941.00

Fillings 150mm thick improved subgrade
layer , G7, compacted in layers not exceeding
150mm

M2

3,941.00

i)

Concrete Paving Blocks and Slab

TAXI WAY'S; 200 mm thick; INSITU
CONCRETE; REINFORCED Normal; grade
30;(C30) including vibrating around
reinforcements

SM

870.00

REINFORCEMENTS BRC Mesh, A252
with 150mm end and side lap

SM

870.00

EXPANSION JOINT; Expansionjoint in
concrete slab including all necessary
formwork

216.00

Joint sealant; Masterflex 450, high;
performance elastomeric joint sealant;
6x40mm

216.00

Supply and fix dowel bars 750mm long;
20mm diameter, bar

No

479.00

DRAINAGE; Closed Channel; Construct a
box storm water channel, 900 mm wide and
1250mm minimum depth, comprising of 150
mm thick wall and basesin reinforced
concrete grade 25, with T10 bars at 200mm
centres and 50mm blinding in plain concrete
grade 15; closed with grating cover
comprises of 60mmx5mm Flat bars spaced at
50mm c/c welded on 65mmx 5mm angle
section and inserted onf rebated concrete
wall; al steelworks primed and painted with
gloss ail paint to Approval. including all
excavations, backfilling, disposal and
formworks ( All per Engineer's details and
specifications)

45.00

K erbstones

600 x 300 x 150mm kerb; bedding and
jointing in cement, mortar(1:3) with 2700mm
gap after every 2metres, laid on and including
50/75mm thick concrete grade C20 haunch;
(All per engineers details and specifications),
including all necessary excavations; disposal
and formwork

597.00

Gravel and Pebbles

TAXI WAY'S; 150mm thick; 12mm diameter
(half inch)black granite placed on the cleaned
siteincluding levelling per structural engineer

M2

3,073.00
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details

DPM Polythene; 500 gauge; in two layers; M2 870.00
with 150 mm end and side lap

SOFT LANDSCAPING

Excavation and Site Preparation,..

Planting Treesand Palms

Ground Cover and Grass

Flower Pots

Fertilizer

FENCING AND GATES

FENCING AND GATES.

BLOCKWORK FENCE

SUBSTRUCTURE

Excavations and earth works,,.

Concretework

Plain in situ concrete grade * 10°

Plain in situ concrete grade 15

Reinforced in situ concrete grade ' 25’; vibrated;

Block work

Solid concrete blocks with strength of 3-5M Pa; bedded and jointed in cement and sand mortar
(1:4)

Formwork,

Reinforcement bars; High tensile bars B.$4449; 1969

Pre-cast concrete; grade ‘20" including hoisting to position; bedding and point in cement motor
(1:4) as per detail

PRECAST CONCRETE CHAIN LINKED POLES

Wall finish:.

Plastering in two coats, first coat 12mm thick cement and sand mix ( 1:3) steel trowelled;
prepar e and apply second coat 3mm thick stucco steel trowellled including sanding with sand

paper

BLOCKWORK FENCE.

CHAIN LINK FENCE

Metal works

SLIDING GATE

Barricade security gate; auto-electric motorized; expandable/folding mechanism; purpose
made; trackless guiderails; wirelessremote control; self align intelligent motors; approved
speed, voltage and wireless band.

Gates; vertical barsframing of approved section size; diagonal pivoted bars of appoved section
size; with capped ends; infills at approved spacing centres; 2no leaf, equal size; all grill pattern
to smooth finish; complete with necessary accessories and fittings to specialist approval (Size of
the gate to be stated in the description);

EMERGENCY ENTRY/EXIT

Supply and fix rare gate, fixed between columns; comprising of hollow section framing size
32x50mm; in two leaf, in with and including 25x25mm shar pened on one end vertical pipes at
150mm centerswelded to and including 32x50mm horizontal hollow pipes as per Architectural
details; including ironmongery; painting two coat zinc chromate primer and two full coats of
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gloss oil paint(Size of the emergency exit/entry to be stated in the description).

BILL NO.1PRELIMINARIESAND GENERAL MATTERS 0.00
BILL No2 PRIME COST AND PROVISIONAL SUMS 0.00
BILL No3MEASURED WORKS 0.00
BILL No4 EXTERNAL WORKS 0.00
A. Total of Bills 0.00
B. Less Specified Provisional Sum

C. SUB TOTAL [(A) - (B)] 0.00
D. ADD Provisional Sum of Physical Contingency 0.00
E. SUB TOTAL [(C) + (D)] 0.00
F. ADD Provisional Sum of Variation of Prices 0.00
G. Sub Totd [(E) + (F)] 0.00
H. ADD Vaue Added Tax (VAT) [18% of G] 0.00
I.Bid Price[(A) + (D) +(F) + (H)] Carried to the Form of Tender 0.00
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PART 3—CONDITIONS OF CONTRACT AND
CONTRACT FORMS
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SECTION VIII: GENERAL CONDITIONSOF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the particular conditions of Contract (PCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.
These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more straight
forward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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A: GENERAL

1. Definition

11

Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in
the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the
Works in alump-sum contract. It includes a lump-sum price for
each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the PCC.

(e) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(f) Compensation Events are those defined in GCC Clause 42
hereunder.

(g) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC Sub-
Clause 57.1.

(h) The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC Sub-Clause 2.3 below.

(i) The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

()) The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

(K) The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

() Days are cdendar days; months are calendar months.

(m)Dayworks are varied work inputs subject to payment on atime
basis for the Contractor’ s employees and Equipment, in addition
to payments for associated Materials and Plant.

(n) A Defect is any part of the Works not completed in accordance
with the Contract.

(o) The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the Contractor.

(p) The Defects Liability Period is the period named in the PCC
pursuant to GCC Sub-Clause 38.1 and calculated from the
Completion Date.

(q) Drawings means the drawings of the Works, as included in the
Contract, and any additional and modified drawings issued by
(or on behaf of) the Employer in accordance with the Contract,
include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

(r) The Employer is the party who employs the Contractor to carry
out the Works, as specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

() “In writing” or “written” means hand-written, type-written,
printed or electronically made, and resulting in a permanent
record;

(u) The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

(v) The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

(w) Materials are all supplies, including consumables, used by the
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Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

(y) The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and notified
to the Contractor, to act in replacement of the Project Manager)
who is responsible for supervising the execution of the Works
and administering the Contract.

(2) PCC means Particular Conditions of Contract.

(aa) The Site isthe area defined as such in the PCC.

(bb) Site Investigation Reports are those that were included in the
bidding document and are factual and interpretative reports
about the surface and subsurface conditions at the Site.

(cc) Specification means the Specification of the Works included in
the Contract and any modification or addition made or
approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date when
the Contractor shall commence execution of the Works. It
does not necessarily coincide with any of the Site Possession
Dates.

(ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work
in the Contract, which includes work on the Site.

(ff) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(gg) A Variation is an instruction given by the Project Manager
which varies the Works.

(hh) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined
in the PCC.

(if) “Contractor’s Personnel” refers to al personnel whom the
Contractor utilizes on the Site or other places where the
Works are carried out, including the staff, labor and other
employees of each Subcontractor.

(j) “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the Specification.

(kk) “ES’ means Environmental and Socia (including Sexua
Exploitation and Abuse (SEA), and Sexua Harassment
(SH));

(I) “Sexual Exploitation and Abuse” “(SEA)” means the

following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerahility, differential power or trust,
for sexual purposes, including, but not limited to, profiting
monetarily, socialy or politicaly from the sexua
exploitation of another. In Bank financed operations/projects,
sexual exploitation occurs when access to or benefit from a
Bank financed Goods, Works, Non-consulting Services or
Consulting Servicesis used to extract sexual gain;

Sexual Abuseis defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under
unequal or coercive conditions;

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;
and

(nn) “Employer’s Personnel” refers to the Project Manager and all
other staff, labor and other employees (if any) of the Project
Manager and of the Employer engaged in fulfilling the
Employer’s obligations under the Contract; and any other
personnel identified as Employer’s Personnel, by a notice
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from the Employer or the Project Manager to the Contractor.

2. Interpretation

21

In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural aso include the singular. Headings have
no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these
GCC.

22

If sectional completion is specified in the PCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

23

The documents forming the Contract shall be interpreted in the
following order of priority:
(a) Agreement,

(b) Letter of Acceptance,

(c) Letter of Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,
(f) Specification,

(g) Drawings,

(h) Bill of Quantities, and
(i) any other document listed in the PCC as forming part of the
Contract.

3.Languageand Law

31

The language of the Contract and the law governing theContract are
stated in the PCC.

3.2

Throughout the execution of the Contract, the Contractor shall

comply with the import of goods and services prohibitions in the

Employer’s country when:

(@) as a matter of law or officia regulations, the Borrower's
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VI of the Charter of the
United Nations, the Borrower’s Country prohibits any import
of goods from that country or any payments to any country,
person, or entity in that country.

4. Project Manager’s Decisions

4.1

Except where otherwise specificaly stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5. Delegation

51

Unless otherwise specified in the PCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

6.1

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall be
effective only when it is delivered.

7. Subcontracting

7.1

The Contractor may subcontract with the approval of the Project
Manager but may not assign the Contract without the approval of
the Employer in writing. Subcontracting shall not ater the
Contractor's obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the Contract,
including complying with the relevant ES requirements and the
obligations set out in Sub-Clause 28.1

7.2

Submision by the Contractor for approval of the Project Manager,
addition of any Subcontractor not named in the Contract, shall also
include the Subcontractor's declaration in accordance with
Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Performance Declaration
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8. Other Contractors

8.1

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between
the dates given in the Schedule of Other Contractors, asreferred to
in the PCC. The Contractor shal also provide facilities and
services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification.

8.2

The Contractor shall also, as stated in the Specification or as
instructed by the Project Manager, cooperate with and alow
appropriate opportunities for the Employer’s or any other personnel,
notified to the Contractor by the Employer or Project Manager, to
conduct any environmental and social assessment.

9. Personnel and Equipment

9.1

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of Key
Personnel and Equipment only if their relevant quaifications or
characteristics are substantially equal to or better than those
proposed in the Bid.

9.2

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or Works,
including the Key Personnel (if any), who:
(a) persistsin any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) failsto comply with any provision of the Contract;
(d) persists in any conduct which is prejudicia to safety, health,
or the protection of the environment;
(e) based on reasonable evidence, is determined to have engaged
in Fraud and Corruption during the execution of the Works;
(f) has been recruited from the Employer’ s Personnel;
(9) undertakes behavior which breaches the Code of Conduct for
Contractor’s Personnel (ES).
If appropriate, the Contractor shall then promptly appoint (or cause
to be appointed) a suitable replacement with equivalent skills and
experience.
Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of (a)
through (g) above. Such immediate action shall include removing
(or causing to be removed) from the Site or other places where the
Works are being carried out, any Contractor's Personnel who
engagesin (a), (b), (c), (d), (e) or (g) above or has been recruited as
stated in (f) above.

9.3

The Contractor shall take all necessary safety measures to avoid the
occurrence of incidents and injuries to any third party, associated
with the use of, if any, Equipment on public roads or other public
infrastructure. The Contractor shall monitor road safety incidents
and accidents to identify negative safety issues, and establish and
implement necessary measures to resolve them.

94

Labor

9.4.1 Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for
the proper and timely execution of the Contract. The
Contractor is encouraged, to the extent practicable and
reasonable, to employ staff and labor with appropriate
qualifications and experience from sources within the
Country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with
GCC Sub-Clause 9.4.6, of the Contractor’s Personnel, and
for all paymentsin connection therewith.
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The

Contractor shall provide the Contractor's Personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set
out their rights under relevant labor laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to
hours of work, wages, overtime, compensation and benefits,
as well as those arising from any requirements in the
Specification. The Contractor’s Personnel shall be informed
when any material changes to their terms or conditions of
employment occur.

94.2

Conditions of Labor. The Contractor shall inform the
Contractor’s Personnel about:

(a) any deduction to their payment and the conditions of
such deductions in accordance with the applicable laws
or as stated in the Specification; and

(b) their liability to pay personal income taxes in the
Country in respect of such of their salaries, wages,
allowances and any benefits as are subject to tax under
the laws of the Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) al due wages
and entitlements including, as applicable, social security
benefits and pension contributions, on or before the end of
their engagement/ employment.

9.4.3

The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the Works
to the extent allowed by the applicable Laws. The Contractor
shal ensure that these personnel are provided with the
required residence visas and work permits. The Employer
will, if requested by the Contractor, use its best endeavorsin
atimely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government
permission required for bringing in the Contractor's
personnel.

9.4.4 The Contractor shall at its own expense provide the means of

repatriation to and the Contractor’s Personnel employed on
the Contract at the Site to their various home countries. It
shall also provide suitable temporary maintenance of all such
persons from the cessation of their employment on the
Contract to the date programmed for their departure. In the
event that the Contractor defaults in providing such means of
transportation and temporary maintenance, the Employer
may provide the same to such personnel and recover the cost
of doing so from the Contractor.

9.4.5 Disorderly conduct. The Contractor shall at al times during

the progress of the Contract use its best endeavors to prevent
any unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’ s Personnel.

9.4.6 Fecilities for Staff and Labor. Except as otherwise stated in the

Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor's Personnel. If stated in the Specification, the
Contractor shall give access to or provide services that
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accommodate the physical, social and cultural needs of the
Contractor’s Personnel. The Contractor shall aso provide
similar facilities for the Employer’s Personnel if stated in the
Specification.

9.4.7 The Contractor shal, in al dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and &l local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’'s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specification.

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the
Contractor’'s Personnel for the purposes of or in connection
with the Contract.

9.4.9 Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of
drinking and other water for the use of the Contractor's
Personnel.

9.4.10 Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not,
otherwise than in accordance with the laws of the Country,
import, sell, give, barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or alow importation,
sde, gift, barter or disposal thereto by Contractor's
Personnel.

9.4.12 Arms and Ammunition. The Contractor shall not give, barter,
or otherwise dispose of, to any person, any arms or
ammunition of any kind, or alow Contractor’s Personnel to
do so.

9.4.13 Funeral Arrangements. The Contractor shall be responsible,
to the extent required by local regulations, for making any
funeral arrangements for any of itslocal employees who may
die while engaged upon the Works.

9.4.14 Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor
consists of any work or service, not voluntarily performed,
that is exacted from an individual under threat of force or
penalty, and includes any kind of involuntary or compulsory
labor, such as indentured labor, bonded labor or similar
labor-contracting arrangements. No persons shal be
employed or engaged who have been subject to trafficking.
Trafficking in persons is defined as the recruitment,
transportation, transfer, harboring or receipt of persons by
means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person
having control over another person, for the purposes of
exploitation.

9.4.15 Child Labor. The Contractor, including its Subcontractors,
shall not employ or engage a child under the age of 14 unless
the national law specifies a higher age (the minimum age).
The Contractor, including its Subcontractors, shall not
employ or engage a child between the minimum age and the
age of 18 in a manner that is likely to be hazardous, or to
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interfere with, the child’s education, or to be harmful to the
child’s health or physical, mental, spiritual, moral, or socia
development. The Contractor including its Subcontractors,
shall only employ or engage children between the minimum
age and the age of 18 after an appropriate risk assessment has
been conducted by the Contractor with the Project Manager's
approval. The Contractor shall be subject to regular
monitoring by the Project Manager that includes monitoring
of health, working conditions and hours of work. Work
considered hazardous for children is work that, by its nature
or the circumstances in which it is carried out, is likely to
jeopardize the health, safety, or moras of children. Such
work activities prohibited for children include work:
(a) with exposure to physical, psychological or sexua
abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to
hazardous substances, agents, or processes, or to
temperatures, noise or vibration damaging to health;
or

(f) under difficult conditions such as work for long hours,
during the night or in confinement on the premises
of the employer.

9.4.16

Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at
the Site. The records shall include the names, ages, genders,
hours worked, and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the
project Manager.

9.4.17

Workers' Organizations. In countries where the relevant
labor laws recognize workers rights to form and to join
workers organizations of their choosing and to bargain
collectively without interference, the Contractor shall comply
with such laws. In such circumstances, the role of legaly
established workers organizations and legitimate workers
representatives will be respected, and they will be provided
with information needed for meaningful negotiation in a
timely manner. Where the relevant labor laws substantially
restrict workers' organizations, the Contractor shall enable
aternative means for the Contractor’s Personnel to express
their grievances and protect their rights regarding working
conditions and terms of employment. The Contractor shall
not seek to influence or control these alternative means. The
Contractor shall not discriminate or retaliate against the
Contractor's Personnel who participate, or seek to
participate, in such organizations and collective bargaining
or dternative mechanisms. Workers organizations are
expected to fairly represent the workers in the workforce.

9.4.18

Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or
treatment of Contractor’s Personnel on the basis of personal
characteristics unrelated to inherent job regquirements. The
Contractor shall base the employment of Contractor's
Personnel on the principle of egual opportunity and fair
treatment, and shall not discriminate with respect to any
aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and
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benefits), working conditions and terms of employment,
access to training, job assignment, promotion, termination of
employment or retirement, and disciplinary practices. Specia
measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and
equal opportunity, including for specific groups such as
women, people with disabilities, migrant workers and
children (of working age in accordance with GCC Sub-
Clause 9.4.15).

9.4.19 Contractor's Personnel Grievance Mechanism. The
Contractor shall have a grievance mechanism for
Contractor's Personnel, and where relevant the workers
organizations stated in GCC Sub-Clause 9.4.17, to raise
workplace concerns. The grievance mechanism shall be
proportionate to the nature, scale, risks and impacts of the
Contract. The mechanism shall address concerns promptly,
using an understandable and transparent process that
provides timely feedback to those concerned in a language
they understand, without any retribution, and shall operate in
an independent and objective manner. The Contractor's
Personnel shall be informed of the grievance mechanism at
the time of engagement for the Contract, and the measures
put in place to protect them against any reprisal for its use.
Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.
The grievance mechanism shall not impede access to other
judicia or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements. The grievance mechanism may utilize
existing grievance mechanisms, providing that they are
properly designed and implemented, address concerns
promptly, and are readily accessible to Contractor's
Personnel. Existing grievance mechanisms may be
supplemented as needed with  Contract-specific
arrangements.

9.4.20 Training of Contractor’'s Personnel. The Contractor shall
provide appropriate training to relevant Contractor's
Personnel on ES aspects of the Contract, including
appropriate sensitization on prohibition of SEA and SH, and
health and safety training referred to in GCC Sub-Clause
18.2. As stated in the Specification or as instructed by the
Project Manager, the Contractor shall also alow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer's
Personnel. The Contractor shall provide training on SEA and
SH, including its prevention, to any of its personnel who has
arole to supervise other Contractor’s Personnel.

10. Employer’sand
Contractor’s Risks

10.1

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’ s risks.

11. Employer’sRisks

111

From the Start Date until the Defects Liability Certificate has been

issued, the following are Employer’ s risks:

(&) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are dueto

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i) negligence, breach of statutory duty, or interference with
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any lega right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) (The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

11.2

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works, Plant,
and Materialsis an Employer’srisk except loss or damage due to
(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’srisk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

12. Contractor’s Risks

121

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of persona injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’ s risks.

13. Insurance

131

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end
of the Defects Liability Period, in the amounts and deductibles
stated in the PCC for the following events which are due to the
Contractor’ s risks:

(a) loss of or damage to the Works, Plant, and Materials,

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) personal injury or death.

13.2

Policies and certificates for insuranceshall be delivered by the
Contractor to the Project Manager for the ProjectManager's
approval before the Start Date. All such insurance shall provide
forcompensation to be payable in the types and proportions of
currencies requiredto rectify the loss or damage incurred.

13.3

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor
or, if no payment is due, the payment of the premiums shall be a
debt due.

134

Alterations to the terms of an insurance shall not be made without
the approval of the Project Manager.

135

Both parties shal comply with any conditions of the insurance
policies.

14. Delegation

141

The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information available
to the Contractor.

15. Contractor to Construct
the Works

151

The Contractor shall construct and install the Works in accordance
with the Specification and Drawings.

15.2

If the Contract specifies that the Contractor shall design any part of
the permanent Works, the Contractor shall take into the
Employer's requirements which may include, if stated in the
Specification:
(a) designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept of
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universal access means unimpeded access for people of all
ages and abilities in different situations and under various
circumstances; and

(c) considering the incremental risks of the public's potential
exposure to operational accidents or natural hazards,
including extreme weather events.

16. TheWorksto Be
Completed by the Intended
Completion Date

16.1

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended
Completion Date.

16.2

The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes to
address environmental and socia risks and impacts, which at a
minimum shall include applying the Management Strategies and
Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as
part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the ES
risks and impacts of ongoing Works. These MSIPs collectively
comprise the Contractor’s Environmental and Social Management
Plan (C-ESMP). The Contractor shall review the C-ESMP,
periodically (but not less than every six (6) months), and update it
as required to ensure that it contains measures appropriate to the
Works. The updated C-ESMP shall be submitted to the Project
Manager for its approval.

17. Approval by the Project
M anager

17.1

The Contractor shall submit Specification and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval.

17.2

The Contractor shall be responsible for design of Temporary
Works.

17.3

The Project Manager’s approval shall not alter the Contractor’'s
responsibility for design of the Temporary Works.

174

The Contractor shall obtain approval of third parties to the design
of the Temporary Works, where required.

17.5

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

18. Health, Safety and
Protection of the Environment

18.1

The Contractor shall be responsible for the safety of all activities
on the Site.

18.2

The Contractor shall:

() comply with all applicable health and safety regulations and
Laws,

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled to be
on the Site and other places, if any, where the Works are being
executed;

(d) keep the Site and Works clear of unnecessary obstruction so as
to avoid danger to these persons;

(e) provide fencing, lighting, safe access, guarding and watching of
the Works until the issue of the Contract Certificate of
Completion;

(f) provide any Temporary Works (including roadways, footways,
guards and fences) which may be necessary, because of the
execution of the Works, for the use and protection of the
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public and of owners and occupiers of adjacent land;

(g) provide health and safety training of Contractor’s Personnel as

(h)

appropriate and maintain training records;

actively engage the Contractor's Personnel in promoting
understanding, and methods for, implementation of health and
safety requirements, as well as in providing information to
Contractor’s Personnel, training on occupational safety and
health, and provision of personal protective equipment without
expense to the Contractor’ s Personnel;

(i) put in place workplace processes for Contractor’s Personnel to

report work situations that they believe are not safe or healthy,
and to remove themselves from a work situation which they
have reasonable justification to believe presents an imminent
and serious danger to their life or health;

() Contractor’s Personnel who remove themselves from such work

(k)

situations shall not be required to return to work until
necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated against or
otherwise subject to reprisal or negative action for such
reporting or removal;

where the Employer's Personnel, any other contractors
employed by the Employer, and/or personnel of any legally
constituted public authorities and private utility companies are
employed in carrying out, on or near the site, of any work not
included in the Contract, collaborate in applying the health and
safety requirements, without prejudice to the responsibility of
the relevant entities for the health and safety of their own
personnel; and

() establish and implement a system for regular (not less than six-

monthly) review of heath and safety performance and the
working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit
to the Project Manager for its approval a health and safety
manual which has been specifically prepared for the Works,
the Site and other places (if any) where the Contractor intends
to execute the Works.

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out al the health and
safety requirements under the Contract,

(a) which shall include at a minimum:

(i) the procedures to establish and maintain a safe working
environment without risk to health at all workplaces,
machinery, equipment and processes under the control of
the Contractor, including control measures for chemical,
physical and biological substances and agents;

(ii) details of the training to be provided, records to be
kept;

(iii) the procedures for prevention, preparedness and
response activities to be implemented in the case of an
emergency event (i.e. an unanticipated incident, arising
from both natural and man-made hazards, typically in the
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form of fire, explosions, leaks or spills, which may occur
for avariety of different reasons including failure to
implement operating procedures that are designed to
prevent their occurrence, extreme weather or lack of early
warning);

(iv) remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v) the measures to be taken to avoid or minimize the
potential for community exposure to water-borne, water-
based, water-related, and vector-borne diseases,

(vi) the measures to be implemented to avoid or minimize
the spread of communicable diseases (including transfer
of Sexually Transmitted Diseases or Infections (STDs),
such as HIV virus) and non-communicabl e diseases
associated with the execution of the Works, taking into
consideration differentiated exposure to and higher
sensitivity of vulnerable groups. This includes taking
measures to avoid or minimize the transmission of
communicable diseases that may be associated with the
influx of temporary or permanent Contract-related labor;

(vii) the policies and procedures on the management and
quality of accommodation and welfare facilities if such
accommodation and welfare facilities are provided by the
Contractor in accordance with GCC Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification.

18.3

Protection of the environment
(a) The Contractor shall take all necessary measures to: protect
the environment (both on and off the Site); and
(b) limit damage and nuisance to people and property resulting
from pollution, noise and other results of the Contractor’s
operations and/ or activities.
The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s activities
shall exceed neither the values indicated in the Specification, nor
those prescribed by applicable laws.
In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor's
operations, the Contractor shall agree with the Project Manager the
appropriate actions and time scale to remedy, as practicable, the
damaged environment to its former condition. The Contractor shall
implement such remedies at its cost to the satisfaction of the
Project Manager.

19. Archaeological and
Geological Findings

191

All fossils, coins, articles of value or antiquity, structures, groups
of structures, and other remains or items of geological,
archaeological, paeontological, historical, architectural or
religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(a) take al reasonable precautions, including fencing-off the area
or site of the finding, to avoid further disturbance and prevent
Contractor’s Personnel or other persons from removing or
damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate actions to
be taken in the event of such findings; and

(c) implement any other action consistent with the requirements
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of the Specification and relevant laws.
The Contractor shall, as soon as practicable after discovery of any
such finding, notify the Project Manager of such discoveries and
carry out the Project Manager’ sinstructions for dealing with them.

20. Possession of the Site

20.1

The Employer shall give possession of al parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the PCC, the Employer shall be deemed to have delayed the start
of the relevant activities, and this shall be a Compensation Event.

21. Accessto the Site

211

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out environmental
and social audit, as appropriate, access to the Site and to any place
where work in connection with the Contract is being carried out or
isintended to be carried out.

22. Instructions, I nspections
and Audits

221

The Contractor shall carry out al instructions of the Project
Manager which comply with the applicable laws where the Site is
located.

222

The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep, accurate and
systematic accounts and records in respect of the Works in such
form and details as will clearly identify relevant time changes and
Costs.

223

Inspections & Audit by the Bank Pursuant to paragraph 2.2 e. of
Appendix A to the GCC- Fraud and Corruption, the Contractor
shall permit and shall cause its agents (where declared or not),
subcontractors, subconsultants, service providers, suppliers, and
personnel, to permit, the Bank and/or persons appointed by the
Bank to inspect the site and/or the accounts, records and other
documents relating to the procurement process, selection and/or
contract execution, and to have such accounts, records and other
documents audited by auditors appointed by the Bank. The
Contractor’s and its Subcontractors' and subconsultants’ attention
is drawn to GCC Sub-Clause 25.1 (Fraud and Corruption) which
provides, inter alia, that acts intended to materially impede the
exercise of the Bank’s inspection and audit rights constitute a
prohibited practice subject to contract termination (as well asto a
determination of ingligibility pursuant to the Bank’'s prevailing
sanctions procedures).

23. Appointment of the
Adjudicator

231

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the Letter
of Acceptance. If, in the Letter of Acceptance, the Employer does
not agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the PCC, to
appoint the Adjudicator within 14 days of receipt of such request.

232

Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new Adjudicator
shall be jointly appointed by the Employer and the Contractor. In
case of disagreement between the Employer and the Contractor,
within 30 days, the Adjudicator shal be designated by the
Appointing Authority designated in the PCC at the request of
either party, within 14 days of receipt of such request.

24. Procedurefor Disputes

241

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days of
the notification of the Project Manager’s decision.

24.2

The Adjudicator shall give a decision in writing within 28 days of
receipt of anotification of adispute.

24.3

The Adjudicator shall be paid by the hour at the rate specified in
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the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shal be divided equaly
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to
arbitration within the above 28 days, the Adjudicator’s decision
shall be final and binding

24.4

The arbitration shall be conducted in accordance with the
arbitration procedures published by the ingtitution named and in
the place specified in the PCC.

The rules of procedure for arbitration proceedings to be specified in
PCC will be asfollows:
For smaller contracts, the institution is usually from the
Employer's Country. For larger contracts, and contracts that are
likely to be awarded to international contractors, it is
recommended that the arbitration procedure of an international
institution.

For larger contracts with international contractors, it is
recommended to selectone institution among those listed below;

“United Nations Commission on International Trade
Law (UNCITRAL) Arbitration Rules:

Any dispute, controversy, or claim arising out of or
relating to this Contract, or breach, termination, or
invalidity thereof, shall be settled by arbitration
inaccordance with the UNCITRAL Arbitration Rules as
at present in force.”

or

“Rules of Conciliation and Arbitration of the
I nter national Chamber of Commerce (I1CC):

All disputes arising out of or in connection with the
present Contract shall be finally settled under the Rules
of Arbitration of the International Chamber of
Commerce by one or more arbitrators appointed in
accordance with said Rules.”

or

“Rules of Arbitration Institute of the Stockholm
Chamber of Commerce;

Any dispute, controversy, or claim arising out of or in
connection with this Contract, or the breach,
termination, or invalidity thereof, shall be finally settled
by arbitration in accordance with the Arbitration Rules
of the Arbitration Institute of the Stockholm Chamber of
Commerce.”

or

“Rules of the London court of | nternational
Arbitration:

Any dispute arising out of or in connection with this
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Contract, including any question regarding its existence,
validity, or termination shall be referred to and finally
resolved by arbitration under the LCIA Rules, which
Rules are deemed to be incorporated by reference to this
clause.” The place of arbitration shall be specified in
PCC.

25. Employer’sRisks

251

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as
set forth in the WBG's Sanctions Framework, as set forth in
Appendix A to the GCC.

25.2

The Employer requires the Contractor to disclose any commissions
or fees that may have been paid or are to be paid to agents or any
other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at |east the name
and address of the agent or other party, the amount and currency,
and the purpose of the commission, gratuity or fee.

26. Stakeholder Engagement

26.1

The Contractor shall provide relevant contract-related information,
as the Employer and/or Project Manager may reasonably request to
conduct Stakeholder engagements. “Stakeholder” refers to
individuals or groups who:

(i) are affected or likely to be affected by the Contract; and

(ii) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request..

27. Suppliers (other than
Subcontractors)

271

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
forced labor including trafficked persons as described in GCC Sub-
Clause 9.4.14. If forced labor/trafficking cases are identified, the
Contractor shall take measures to require the suppliers to take
appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable
period substitute the supplier with a supplier that is able to manage
such risks.

27.2

Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child labor
cases are identified, the Contractor shall take measures to require
the suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall within
a reasonable period substitute the supplier with a supplier that is
able to manage such risks.

273

Serious Safety Issues. The Contractor, including its
Subcontractors, shall comply with all applicable safety obligations,
including as stated in GCC Sub-Clause 18.2. The Contractor shall
aso take measures to require its suppliers (other than
Subcontractors) to adopt procedures and mitigation measures
adequate to address safety issues related to their personnel. If
serious safety issues are identified, the Contractor shall take
measures to require the suppliers to take appropriate steps to
remedy them. Where the supplier does not remedy the situation,
the Contractor shall within a reasonable period substitute the
supplier with a supplier that is able to manage such risks.

274

Obtaining natural resource materials in relation to supplier: The
Contractor shall obtain natural resource materials from suppliers
that can demonstrate, through compliance with the applicable
verification and/ or certification requirements, that obtaining such
materials is not contributing to the risk of significant conversion or
significant degradation of natural or critica habitats such as
unsustainably harvested wood products, gravel or sand extraction
from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
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materials is not contributing to the risk of significant conversion or
significant degradation of natura or critica habitats, the
Contractor shall within a reasonable period substitute the supplier
with a supplier that is able to demonstrate that they are not
significantly adversely impacting the habitats.

28. Code of Conduct

28.1

The Contractor shall have a Code of Conduct for the Contractor’'s
Personnel.

The Contractor shall take al necessary measures to ensure that
each Contractor’'s Personnel is made aware of the Code of Conduct
including specific behaviors that are prohibited, and understands
the consequences of engaging in such prohibited behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’'s
Personnel and seeking to obtain that person’s signature
acknowledging  receipt of such instructions  and/or
documentation, as appropriéte.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided in
languages comprehensible to Contractor’'s Personnel, Employer’s
Personnel and the local community.

The Contractor’s Management Strategy and I|mplementation Plans
shall include appropriate processes for the Contractor to verify
compliance with these obligations.

29. Security of the Site

291

The Contractor shall be responsible for the security of the Site,
and:

(a) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’'s
Personnel, the Employer's Personnel, and to any other
personnel identified as authorized personnel (including the
Employer’s other contractors on the Site), by a notice from
the Employer or the Project Manager to the Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for

the Project Manager's No-aobjection a security management plan

that sets out the security arrangements for the Site.

The Contractor shall (i) conduct appropriate background checks on

any personnel retained to provide security; (ii) train the security

personnel adequately (or determine that they are properly trained)
in the use of force (and where applicable, firearms), and
appropriate conduct towards Contractor's Personnel, Employer’s

Personnel and affected communities; and (iii) require the security

personnel to act within the applicable Laws and any requirements

set out in the Specification.

The Contractor shall not permit any use of force by security

personnel in providing security except when used for preventive

and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also comply

with any additional requirements stated in the Specifications.
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B.TIME CONTROL

30. Program and Progress
Reports

30.1

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activitiesin the Works. In the case of alump-sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule. The Project Manager's approval of the Program
shall not alter the Contractor’s obligations. The Contractor may revise
the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation
Events.

30.2

An update of the Program shall be a program showing the actua
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

30.3

The Contractor shall monitor progress of the Works and submit to the
Project manager progress report and any updated Program showing the
actual progress achieved and the effect of the progress achieved on the
timing of the remaining Works, including any changes to the sequence
of the activities, at intervals no longer than the periods stated in the
PCC. If the Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in the
PCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of lump-sum Contract, the
Contractor shall provide an updated Activity Schedule within 14 days
of being instructed to by the Project Manager.

304

Unless otherwise stated in the Specification, each progress report shall
include the Environmental and Social (ES) metrics set out in Appendix
B

30.5

In addition to the progress reports, the Contractor shall inform the
Project Manager immediately of any allegation, incident or accident in
the Site, which has or is likely to have a significant adverse effect on
the environment, the affected communities, the public, Employer’'s
Personnel or Contractor’s Personnel. This includes, but is not limited
to, any incident or accident causing fatality or serious injury;
significant adverse effects or damage to private property; or any
alegation of SEA and/or SH. In case of SEA and/or SH, while
maintaining confidentiality as appropriate, the type of allegation
(sexual exploitation, sexual abuse or sexual harassment), gender and
age of the person who experienced the alleged incident should be
included in the information.

The Contractor, upon becoming aware of the allegation, incident or
accident, shall also immediately inform the Project Manager of any
such incident or accident on the Subcontractors' or suppliers' premises
relating to the Works which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel, or Contractor’s, its Subcontractors' and
suppliers personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall provide full
details of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers (other
than Subcontractors) to immediately notify the Contractor of any
incidents or accidents referred to in this Subclause.

31. Extension ofthe I ntended
Completion Date

311

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

31.2

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
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Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Compl etion Date.

32. Acceleration

321

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the
Contractor.

32.2

If the Contractor’s priced proposals for an accel eration are accepted by
the Employer, they are incorporated in the Contract Price and treated as
aVariation.

33. DelaysOrdered by the
Project Manager

331

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

33.2

During such suspension, the Contractor shall protect, store and secure
such part or the Works against any deterioration, loss or damage.

333

The Project Manager may also notify the cause for the suspension.

34. ManagementM eetings

341

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Project Manager shal record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in
writing to all who attended the meeting.

41. Early Warning

35.1

The Contractor shall warn the Project Manager a the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

35.2

The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.
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C: QUALITY CONTROL

36. Identifying
Defects

36.1

The Project Manager shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’'s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Project Manager considers may have a Defect.

37. Tests

37.1

The Project Manager may instruct the Contractor to carry out a test not
specified in the Specification to check whetherany work has a Defect and in
the event the test shows that itdoes, the Contractor shall pay for the test and
any samples thereof. If there is no Defect, the test shall be a Compensation
Event.

38. Correction of
Defects

38.1

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion,
and is defined in the PCC. The Defects Liability Period shall be extended for
as long as Defects remain to be corrected.

38.2

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager's
notice.

39. Uncorrected
Defects

39.1

If the Contractor has not corrected a Defect within the time specified in the
Project Manager’ s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.
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40. Contract Price

41. Changesin the
Quantities

42. Variations

40.1

411

41.2

42.1

42.2

42.3

42.4

42.5

42.6

D. COST CONTROL

The Bill of Quantities shall contain priced items for the Works to be
performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for the
guantity of the work accomplished at the rate in the Bill of Quantities
for each item.

In the lump-sum contracts,

The Contractor shall provide updated Activity Schedules within 14
days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to
monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for materials on site shall be
made separately, the Contractor shall show delivery of Materials to
the Site separately on the Activity Schedule.

If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change. The
Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15
percent, except with the prior approval of the Employer.

In the lump-sum contracts,

The Activity Schedule shall be amended by the Contractor to
accommodate changes of Program or method of working made at the
Contractor’s own discretion. Prices in the Activity Schedule shall not
be altered when the Contractor makes such changes to the Activity
Schedule.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

All Variations shall be included in updated Programs produced by
the Contractor.

In the lump-sum contracts,

All Variations shall be included in updated Programs and Activity
Schedules produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation
for carrying out the Variation when requested to do so by the Project
Manager. The Contractor shall also provide information of any ES
risks and impacts of the Variation. The Project Manager shall assess
the quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager’'s own forecast of the
effects of the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation
shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

If the work in the Variation corresponds to an item description in the
Bill of Quantities and if, in the opinion of the Project Manager, the
guantity of work above the limit stated in GCC Sub-Clause 41.1 or
the timing of its execution do not cause the cost per unit of quantity
to change, the rate in the Bill of Quantities shall be used to calculate
the value of the Variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
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43. Cash Flow Forecasts

44, Payments
Certificates

42.7

43.1

441

44.2

44.3

44.4

Contractor shall be in the form of new rates for the relevant items of
work.

In the lump-sum contracts,

The Paragraph for GCC 42.6 above is hot applicable.

Value Engineering: The Contractor may prepare, at its own cost, a
value engineering proposal at any time during the performance of the
contract. The value engineering proposal shall, at a minimum,
include the following;

(a) the proposed change(s), and a description of the difference to the
existing contract requirements,

(b) afull cost/benefit analysis of the proposed change(s) including a
description and estimate of costs (including life cycle cost) the
Employer may incur in implementing the value engineering
proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) a description of the proposed work to be performed, a program
for its execution and sufficient ES information to enable an
evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the

proposal demonstrates benefits that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability of the
Facilities; or

(d) yields any other benefits to the Employer,

without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer and
resultsin:

(a) a reduction of the Contract Price; the amount to be paid to the
Contractor shall be the percentage specified in the PCC of the
reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a reduction in
life cycle costs due to any benefit described in (a) to (d) above,
the amount to be paid to the Contractor shall be the full increase
in the Contract Price.

When the Program, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.
In the lump-sum contracts,

When the Program and Activity Schedule is updated, the Contractor
shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies,
as defined in the Contract, converted as necessary using the
Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the quantities
of work in the Bill of Quantities that have been completed.

In the lump-sum contracts,

“The value of work executed shall comprise the value of completed
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45. Payments

46. Compensation
Events

44.5

44.6

447

45.1

45.2

45.3

454

46.1

activities in the Activity Schedule.”

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

If the Contractor was, or is, failing to perform any ES obligations or
work under the Contract, the value of this work or obligation, as
determined by the Project Manager, may be withheld until the work
or obligation has been performed, and/or the cost of rectification or
replacement, as determined by the Project Manager, may be withheld
until rectification or replacement has been completed. Failure to
perform includes, but is not limited to the following:

(a) failure to comply with any ES obligations or work described in
the Works' Requirements which may include: working outside
site boundaries, excessive dust, failure to keep public roads in a
safe usable condition, damage to offsite vegetation, pollution of
water courses from oils or sedimentation, contamination of land
e.g. from oils, human waste, damage to archeology or cultural
heritage features, air pollution as a result of unauthorized and/or
inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a timely
manner to address emerging ES issues, or anticipated risks or
impacts;

(c) failure to implement the C-ESMP e.g. failure to provide required
training or sensitization;

(d) failing to have appropriate consents/permits prior to undertaking
Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B), or
failure to submit such reports in atimely manner;

(f) failure to implement remediation as instructed by the Project
Manager within the specified timeframe (e.g. remediation
addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 28 days of the date of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment.
Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made
at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result
of an award by the Adjudicator or an Arbitrator, the Contractor shall
be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract
Price.

Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a
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47. Tax

48. Currencies

49. Price Adjustment

46.2

46.3

46.4

47.1

48.1

49.1

way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specification, or instructions required for execution of the
Works on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate
of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’'s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall
react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer's interests are adversely affected by the
Contractor's not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are
not already reflected in the Contract Price or are a result of GCC
Clause 49.

Where payments are made in currencies other than the currency of
the Employer’s country specified in the PCC, the exchange rates
used for calculating the amounts to be paid shall be the exchange
rates stated in the Contractor’ s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the PCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
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50. Retention

51. Liquidated Damage

52. Bonus

53. Advance Payment

49.2

50.1

50.2

51.1

51.2

52.1

53.1

53.2

adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the
type specified below applies to each Contract currency:

Pc=Ac+ B¢ Imdlloc
where:
Pc is the adjustment factor for the portion of the Contract Price
payable in a specific currency “c.”
A and B. are coefficients specified in the PCC, representing the
nonadjustable and adjustable portions, respectively, of the Contract
Price payable in that specific currency “c;” and
Imc is the index prevailing at the end of the month being invoiced
and loc is the index prevailing 28 days before Bid opening for inputs
payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations in
costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC Sub-Clause 57.1, half the
total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand”
Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the PCC for each day that the Completion Date
is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the PCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to
be complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the PCC by the date stated in the PCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall remain
effective until the advance payment has been repaid, but the amount
of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
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54. Securities

55. Day Works

56. Cost of Repairs

53.3

54.1

55.1

55.2

55.3

56.1

supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following
the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

The Performance Security, and if so specified in the PCC an
environmental and socia (ES) performance security, shall be
provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in
the PCC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in which
the Contract Price is payable. The Performance Security shall be
valid until a date 28 days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from
the date of issue of the Certificate of Completion in the case of a
Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost
if the loss or damage arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT

57. Completion 57.1 The Contractor shall request the Project Manager to issue a Certificate of
Completion of the Works, and the Project Manager shall do so upon
deciding that the whole of the Works is compl eted.

58. Taking Over 58.1 The Employer shall take over the Site and the Works within seven days of
the Project Manager’ s issuing a Certificate of Completion.

59. Final Account 59.1 The Contractor shall supply the Project Manager with a detailed account of
the total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor’s account
if it is correct and complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after
it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

60. Operating and 60.1 If “as built” Drawings and/or operating and maintenance manuals are
Maintenance manuals required, the Contractor shall supply them by the dates stated in the PCC.
60.2 If the Contractor does not supply the Drawings and/or manuals by the dates

stated in the PCC pursuant to GCC Sub-Clause 60.1, or they do not
receive the Project Manager’s approval, the Project Manager shall withhold
the amount stated in the PCC from payments due to the Contractor.

61. Termination 61.1 The Employer or the Contractor may terminate the Contract if the other
party causes afundamental breach of the Contract.

61.2 Fundamental breaches of Contract shall include, but shall not be limited to,

the following:

(a) the Contractor stops work for 28 days when no stoppage of work is
shown on the current Program and the stoppage has not been authorized
by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goesinto liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer
to the Contractor within 84 days of the date of the Project Manager's
certificate;

(e) the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

(f) the Contractor does not maintain a Security, which isrequired;

(g) the Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the PCC; or

(h) if the Contractor, in the judgment of the Employer has engaged in Fraud
and Corruption, as defined in paragraph 2.2 a of the Appendix A to the
GCC, in competing for or in executing the Contract, then the Employer
may, after giving fourteen (14) days written notice to the Contractor,
terminate the Contract and expel him from the Site.

61.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

61.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

61.5 When either party to the Contract gives naotice of a breach of Contract to the

Project Manager for a cause other than those listed under GCC Sub-Clause
61.2 above, the Project Manager shal decide whether the breach is
fundamenta or not.

62. Payment upon 62.1 If the Contract is terminated because of a fundamental breach of Contract
Termination by the Contractor, the Project Manager shall issue a certificate for the value
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of the work done and Materials ordered less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as specified in the PCC. Additional
Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall
be a debt payable to the Employer.

62.2

If the Contract is terminated for the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Project Manager
shall issue a certificate for the value of the work done, Materials ordered,
the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate

63. Property

63.1

All Materials on the Site, Plant, Equipment, Temporary Works, and Works
shall be deemed to be the property of the Employer if the Contract is
terminated because of the Contractor’s defaullt.

64. Release from
Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for al work carried out
before receiving it and for any work carried out afterwards to which a
commitment was made.

65. Suspension of
Bank Loan or Credit

65.1

In the event that the Bank suspends the Loan or Credit to the Employer,
from which part of the payments to the Contractor are being made:

(@) The Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the Bank’s suspension
notice.

(b) If the Contractor has not received sums due to it within the 28 days
for payment provided for in GCC Sub-Clause 45.1, the Contractor
may immediately issue a 14-day termination notice.
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APPENDIX A
TO GENERAL CONDITIONS
Fraud and Corruption

1. Purposes

2. Requirements

11 The Bank’s Anti-Corruption Guidelines and this annex apply with respect
to procurement under Bank Investment Project Financing operations.

21 The Bank requires that Borrowers (including beneficiaries of Bank
financing); bidders (applicants/proposers), consultants, contractors, and
suppliers; any sub-contractors, sub-consultants, service providers or
suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process,
selection, and contract execution of Bank-financed contracts, and refrain
from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as
follows:

i.“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions
of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a
party to obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv. “coercive practice’ is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v. “obstructive practice” is.

(a) deliberately destroying, falsifying, altering, or concealing of
evidence materia to the investigation or making false
statements to investigators in order to materially impede a
Bank investigation into alegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing,
or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2
e. below.

b. Rejects a proposa for award if the Bank determines that the firm or
individual recommended for award, any of its personnel, or its agents,
or its sub-consultants, sub-contractors, service providers, suppliers and/
or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement,
may take other appropriate actions, including declaring
misprocurement, if the Bank determines at any time that representatives
of the Borrower or of arecipient of any part of the proceeds of the loan
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and
appropriate action satisfactory to the Bank to address such practices
when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance
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with the Bank’s prevailing sanctions policies and procedures, may
sanction afirm or individual, either indefinitely or for a stated period of
time, including by publicly declaring such firm or individual ineligible
(i) to be awarded or otherwise benefit from a Bank-financed contract,
financialy or in any other manner;[1] (ii) to be a nominated[2] sub-
contractor, consultant, manufacturer or supplier, or service provider of
an otherwise eligible firm being awarded a Bank-financed contract; and
(iii) to receive the proceeds of any loan made by the Bank or otherwise
to participate further in the preparation or implementation of any Bank-
financed project;

e. Requires that a clause be included in bidding/request for proposals
documents and in contracts financed by a Bank loan, requiring (i)
bidders(applicants/proposers), consultants, contractors, and suppliers,
and their sub-contractors, sub-consultants, service providers, suppliers,
agents personnel, permit the Bank to inspect[3] all accounts, records
and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors
appointed by the Bank.

[1] For the avoidance of doubt, a sanctioned party’ sineligibility to be awarded a contract shall include, without limitation,
(Napplying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
[21 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder
in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the
bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.

[3] Inspectionsin this context usually are investigative(i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such
as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining afirm's or individual's financial records and information,
and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in
hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant;
interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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APPENDIX B

TO GENERAL CONDITIONS
Environmentaland Social (ES)
Metricsfor Progress Reports

1. Metricsfor Regular
Reporting

11

Metrics for regular reporting:

a. environmental incidents or non-compliance with contract requirements,
including contamination, pollution or damage to ground or water
supplies;

b. health and safety incidents, accidents, injuries that require treatment, and
all fatalities;

c.interactions with regulators: identify agency, dates, subjects, outcomes
(report the negative if none);

d. status of all permits and agreements:

i.work permits: number required, number received, actions taken for those
not received;

ii. status of permits and consents:

§list areas/facilities with permits required (quarries, asphalt & batch
plants), dates of application, dates issued (actions to follow up if not
issued), dates submitted to resident engineer (or equivalent), status
of area (waiting for permits, working, abandoned without
reclamation, decommissioning plan being implemented, etc.);

§list areas with landowner agreements required (borrow and spoil
areas, camp sites), dates of agreements, dates submitted to resident
engineer (or equivalent);

8identify major activities undertaken in each areain the reporting
period and highlights of environmental and social protection (land
clearing, boundary marking, topsoil salvage, traffic management,
decommissioning planning, decommissioning implementation);

§for quarries. status of relocation and compensation (completed, or
details of activities and current status in the reporting period).

e. health and safety supervision:

i. safety officer: number days worked, number of full inspections &
partial inspections, reports to construction/project management;

ii. number of workers, work hours, metric of PPE use (percentage
of workers with full personal protection equipment (PPE), partial,
etc.), worker violations observed (by type of violation, PPE or
otherwise), warnings given, repeat warnings given, follow-up
actions taken (if any);

f. worker accommodations:
i. number of expats housed in accommodations, number of locals,

ii. date of last inspection, and highlights of inspection including
status of accommodations' compliance with national and local law
and good practice, including sanitation, space, etc.;

iii. actions taken to recommend/require improved conditions, or to
improve conditions.

g. Health services: provider of health services, information and/or training,
location of clinic, number of non-safety disease or illness treatments and
diagnoses (no names to be provided);
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h. gender (for expats and locals separately): number of female workers,
percentage of workforce, gender issues raised and dealt with (cross-
reference grievances or other sections as needed);

i.training:

i. number of new workers, number receiving induction training, dates
of induction training;

ii. number and dates of toolbox talks, number of workers receiving
Occupational Health and Safety (OHS), environmental and social
training;

iii. number and dates of communicable diseases (including STDs)
sensitization and/or training, no. workers receiving training (in the
reporting period and in the past); same questions for gender
sensitization, flag person training.

iv. number and date of SEA and SH prevention sensitization and/or
training events, including number of workers receiving training on
Code of Conduct for Contractor’s Personnel (in the reporting
period and in the past), etc.

j. environmental and social supervision:

i.environmentalist: days worked, areas inspected and numbers of
inspections of each (road section, work camp, accommaodations,
quarries, borrow areas, spoil areas, swamps, forest crossings, €tc.),
highlights of activities/findings (including violations of environmental
and/or social best practices, actions taken), reports to environmental
and/or social specialist/construction/site management;

ii. sociologist: days worked, number of partial and full site
inspections (by area: road section, work camp, accommodations,
quarries, borrow areas, spoil areas, clinic, HIV/AIDS center,
community centers, etc.), highlights of activities (including
violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social
specialist/construction/site management; and

iii.community liaison person(s): days worked (hours community
center open), number of people met, highlights of activities (issues
raised, etc.), reports to environmental and/or social specialist
/construction/site management.

k. Grievances: list new grievances (e.g. number of allegations of SEA and
SH) received in the reporting period and number of unresolved past
grievances by date received, complainant’ s age and sex, how received,
to whom referred to for action, resolution and date (if completed), data
resolution reported to complainant, any required follow-up (Cross-
reference other sections as needed):

i. Worker grievances;

ii. Community grievances

I. Traffic, road safety and vehicles/equipment:

i. traffic and road safety incidents and accidents involving project
vehicles & equipment: provide date, location, damage, cause, follow-

up;
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ii. traffic and road safety incidents and accidents involving non-
project vehicles or property (also reported under immediate
metrics): provide date, location, damage, cause, follow-up;

iii. overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to
improve safety and/or environmental performance (to control
smoke, etc.).

m. Environmental mitigations and issues (what has been done):

i. dust: number of working bowsers, number of waterings/day, number
of complaints, warnings given by environmentalist, actions taken to
resolve; highlights of quarry dust control (covers, sprays, operational
status); % of rock/ spail lorries with covers, actions taken for
uncovered vehicles;

ii. erosion control: controls implemented by location, status of
water crossings, environmentalist inspections and results, actions
taken to resolve issues, emergency repairs needed to control
erosion/sedimentation;

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants:
identify major activities undertaken in the reporting period at each,
and highlights of environmental and social protection: land
clearing, boundary marking, topsoil salvage, traffic management,
decommissioning planning, decommissioning implementation;

iv. blasting: number of blasts (and locations), status of
implementation of blasting plan (including notices, evacuations,
etc.), incidents of off-site damage or complaints (cross-reference
other sections as needed);

v. spill clean-ups, if any: material spilled, location, amount, actions
taken, material disposal (report all spills that result in water or soil
contamination;

vi. waste management: types and quantities generated and
managed, including amount taken offsite (and by whom) or
reused/recycled/disposed on-site;

vii. details of tree plantings and other mitigations required
undertaken in the reporting period,;

viii. details of water and swamp protection mitigations required
undertaken in the reporting period.

n. compliance:

i.compliance status for conditions of all relevant consents/permits, for
the Work, including quarries, etc.): statement of compliance or listing
of issues and actions taken (or to be taken) to reach compliance;

ii.compliance status of C-ESMP/ESIP requirements: statement of
compliance or listing of issues and actions taken (or to be taken) to
reach compliance

iii. compliance status of SEA and SH prevention and response
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action plan: statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance

iv.compliance status of Health and Safety Management Plan re:
statement of compliance or listing of issues and actions taken (or to
be taken) to reach compliance

v. other unresolved issues from previous reporting periods related
to environmental and social: continued violations, continued failure
of equipment, continued lack of vehicle covers, spills not dealt
with, continued compensation or blasting issues, etc. Cross-
reference other sections as needed.
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APPENDIX C
TO GENERAL CONDITIONS
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH) Performance Declaration for Subcontractors

SEA and/or SH Declar ation

We
" (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.
" (b) are subject to disqudification by the Bank for non-compliance with SEA/ SH obligations.

" (c) had been subject to disqudification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award on
the disqualification case has been madein our favor.

" (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH abligations for a period of two
years. We have subsequently demonstrated that we have adequate capacity and commitment to comply with SEA
/SH obligations.

" (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two
years. We have attached specific evidence demonstrating that we have adequate capacity and commitment to
comply with SEA and SH obligations.

[If (c) aboveis applicable, attach evidence of an arbitral award reversing the findings on the issues underlying the
disqualification.]

[If (d) or ( ) above are applicable, provide the following information:]

Period of disgualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate capacity
and commitment to comply with SEA/SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):

As an aternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to comply
with SEA/SH obligations (as per (€) above) ) [ attach details as appropriate].

Name of the Subcontractor

Name of the person duly authorized to sign onbehalf of the Subcontractor
Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of ;

Counter signature of authorized representativeof the Contractor:

Signature:
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SECTION I X: PARTICULAR CONDITIONS OF CONTRACT (PCC)
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SECTION IX: PARTICULAR CONDITIONS OF CONTRACT

The following Particular Conditions of Contract (PCC) shall supplement the General
Conditions of the Contract (GCC). Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC.

PCC
Clause

1.
2.

10.
11.

12.
13.

14.

Required Information/Data

Financing Institution
Employer's details

Intended Completion Date

Project Manager

Location of the Site
Contract Start Date

Summary of Works
Sectional Completion of the
Works

Other Documents Forming
the Contract

Language of Contract
Law of Contract

Delegation by Project
Manager's Duties

Schedule of Other
Contractors

Minimum Insurance covers

GCC Data/l nformation to be supplied
Clause
A. General

1.1(d) The Financing Institutionsis: World Bank

1.1(r) Employer Name: NATIONAL INSTITUTE
OF TRANSPORT
Employer's Address: P.O. Box 705 P.O. Box
705. Mabibo Road, Ubungo - Dar es Salaam.
Employer's Authorized Representative:
Rector, National Institute of Transport

1.1(v) The Intended Completion Date for the whole of the Works
shall be 365 days after contract signing.

1.1(y) Name of Project Manager: To be Determined
after Contract Signing
Address of the Project Manager: Not
Applicable

1.1(aa) The Siteis located at Kilimanjaro International Airport and
is defined in drawings No. 0.

1.1(dd) The Contract Start Date shall be 01/05/2024
after contract signing.

1.1(hh) Works consist of: Construction of Aircraft Hanger

2.2 Not Applicable.

2.3(i) Additional documents forming part of the contract:
Minutes of Pre-contract discussion, Program of work, Method
Statements, The ESHS Management Strategies and
Implementation Plans, Code of Conduct (ESHS), List of
proposed Key Personnel and their CVs, List of major items of
Contractor’s Equipment proposed for carrying out the Works.

3.1 Language of the contract is ENGLISH

3.1 The Law that applies to the contract is the Law of

The Law of Tanzania

5.1 Not Applicable

8.1 Not Applicable

131 The minimum insurance amounts and deductibles shall be:

a) For loss of or damage to the Works, Plant, and Materials
The United States dollar and The Tanzanian Shilling
100000000.
b) For loss of or damage to Equipment The United States
dollar and The Tanzanian Shilling 50,000,000.00
¢) For loss of or damage to property (except the Works,
Plant, Materials, and Equipment) in connection with the
Contract The United States dollar and The Tanzanian
Shilling 100,000,000.00
d) For personal injury or death:

i) of the contractor's employee The United States
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15.

16.
17.

18.

19.

Site Data 14.1

Site Possession Date(s) 20.1
Appointing Authority 23.1&
for the Adjudicator 23.2
Adjudicator's Hourly ~ 24.3
Rate and Reimbursable
fees

Arbitration Procedures 24.4

dollar and The Tanzanian  Shilling
50,000,000.00
ii) of other people The United States dollar and
The Tanzanian Shilling 5000000
The Site data are;
Geotechnical Report; Topographical Survey and ESIA
report
The Site Possession Date shall be 7 Days.

Appointing Authority for the Adjudicator:

National Construction Council (NCC).
Adjudicator’s Hourly rate shall be 150,000.00 and types of
reimbursable expenses to bepaid to the Adjudicator is/are

1. Cost Of Communication
2. Cost Of Printing

3. Cost Of Necessary Travel

“Rules of Conciliation and Arbitration of the International
Chamber of Commerce (1CC):

All disputes arising out of or in connection with the present
Contract shall be finally settled under the Rules of
Arbitration of the International Chamber of Commerce by
one or more arbitrators appointed in accordance with said
Rules.”
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B. Time Control

20. Fraud and Corruption 30.1 The Contractor shall submit for approval a Program for the
Works within 14 days from the date of the Letter of
Acceptance.

21. Program and Progress Reports 30.3 The period between Program updatesis 30 days.

The amount to be withheld for late submission of an updated
Program is The United States dollar and The Tanzanian
Shilling10,000,000.00.

The period for submission of progress reportsis 30 days.
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C. Quality Control

22.

Corrections of Defects

38.1

The Defects Liability Period is 365 days.
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D. Cost Control

23.

24.

25.

26.
27.

28.
29.

30.

Value Engineering
Currency(ies) of payment

Price Adjustment

Retention

Liguidated Damages

Bonus

Advance Payment

Securities

42.7
48.1

49.1

50.1
511

521
531

54.1

Not Applicable

The currency of the Employer’s Country is. The United States
dollar and The Tanzanian Shilling

The Contract “is not” subject to price adjustment in
accordance with GCC Clause 45, and the

information regarding coefficients “ does not” apply.
The proportion of payments retained is 10 percentage.

The liquidated damages for the whole of the Works are 0.1
percentage of the final Contract Price] per day.

The maximum amount of liquidated damages for the whole
of the Works is 10 percentage of the final Contract Price.

Not Applicable

The Advance Payments shall be: 15 percent and shall be paid
to the Contractor no later than 30 days.

The Performance Security will be in the form of a
PERFORMANCE_BOND in the amount(s) of 10.00
percent of the Accepted Contract Amount and in the
same currency (ies) of the Accepted Contract
Amount.
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E. Finishing the Contract

31.

32.

33.

Operating and Maintenance
Manuals

Amount to be Withheld for
Failure to Submit As-Built
Drawings and Operating
Manuals

Number of Days for
Maximum Liquidated
Damage to be Paid
Percentage to Apply
(deduction) to the Value of
Work not Completed

60.1

60.2

61.2(g)

62.1

The date by which operating, maintenance manuals,
and “as built” drawings are required is Contractor is
required to submit As Built drawings and operational
manual.

The amount to be withheld for failing to produce “as
built” drawings and/or operating and maintenance
manuals by the date required in GCC Sub-Clause
60.1 is [insert amount in local currency] TZS
20000000.

The amount to be withheld for failing to produce “as
built” drawings and/or operating and maintenance
manuals by the date required in GCC Sub-Clause
60.1 is [insert amount in local currency] TZS
20000000.

The maximum number of daysis 100 days

The percentage to apply to the value of the work not
completed, representing the Employer’s additional cost for
completing the Works, is 20 percent.
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SECTION X: CONTRACT FORMS
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NOTICE OF INTENTION TO AWARD A CONTRACT
(This template is available in the system during the award of the contract)
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LETTER OF ACCEPTANCE
(Thistemplate is available in the system during the award of the contract)
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FORM OF AGREEMENT
THISAGREEMENT made

the [insert: number] day of [insert: month], [insert: year].
BETWEEN

(2) [insert complete name of Purchaser], a[insert description of the type of legal entity, for example, an agency of
the Ministry of the Government of [insert name of Country of Purchaser], or a corporation incorporated
under the laws of [insert name of Country of Purchaser]] and having its principal place of business at
[insertaddress of Purchaser] (hereinafter called “the Purchaser”), of the one part, and

(2) [insertname of Supplier], a corporation incorporated under the laws of [insert: country of Supplier] and having
its principal place of business at [insert: address of Supplier] (hereinafter called “the Supplier”), of the
other part:

WHEREAS the Purchaser invited Bids for certain Goods and ancillary services, viz., [insert a brief description of Goods
and Services] and has accepted a Bid by the Supplier for the supply of those Goods and Services

The Purchaser and the Supplier agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement
shall prevail over al other contract documents.
(a) the Letter of Acceptance
(b) the Letter of Bid
(c)the AddendaNos._ (if any)
(d) Specia Conditions of Contract
(e) Genera Conditions of Contract
(f) the Specification (including Schedule of Requirements and Technical Specifications)
(g) the completed Schedules (including Price Schedules)
(h) any other document listed in GCC as forming part of the Contract

3. Inconsideration of the payments to be made by the Purchaser to the Supplier as specifiedin this Agreement, the Supplier
hereby covenants with the Purchaser to providethe Goods and Services and to remedy defects therein in conformity
in allrespects with the provisions of the Contract.

4. The Purchaser hereby covenants to pay the Supplier in consideration of the provision of the Goods and Services and the
remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed inaccordance with the laws of
Tanzania on the day, month and year indicated above.

SIGNED, SEALED AND DELIVERED FOR ANDON BEHALF OF:

THE PROCURING ENTITY THE CONTRACTOR

Name: ... Name: ..o
(Authorized Representative) (Authorized Representative)
Designation: ..................... Designation: ....................
Signature: .......cooeeeeeeeiiennn. Signature: .........ocoeveiiiennn.
Date: ..o Date: ....cocovviiiiiii
WITNESS WITNESS

Name: ..o Name: .......ccooovviiiieiiennes
Designation: ..................... Designation: .....................
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Signature:.......ccovveeieeenn . Signature: .......cooveveinnennnn.
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PERFORMANCE BANK GUARANTEE [UNCONDITIONAL]
[ The bank/successful Tenderer providing theGuarantee shall fill in this form in accordance with the instructions
indicatedin brackets, if the Employer requires this type of security.]
[insert bank’ s name, andaddress of issuing branch or office]
Beneficiary: [insert name and address of Employer]
Date: [insert date]
PERFORMANCE GUARANTEENO.: [insertPerformance Guarantee number]
Wehave been informed that [insert name ofContractor] (hereinafter called "the Contractor") has beenawarded Contract No.
[insert referencenumber of the Contract] dated [insert date] with you, for theexecution of [insert name of Contract
andbrief description of Works] (hereinafter called "the Contract").
Furthermore,we understand that, according to the conditions of the Contract, a performanceguarantee is required.
Atthe request of the Contractor, we [insertname of Bank] hereby irrevocably undertake to pay you any sum or sums
notexceeding in total an amount of [insertamount in figures] ([insert amount inwords]), such sum being payable in the
types and proportions of currenciesin which the Contract Price is payable, upon receipt by us of your first demandin writing
accompanied by a written statement stating that the Contractor is inbreach of its obligation(s) under the Contract, without
your needing to proveor to show grounds for your demand or the sum specified therein.
Thisguarantee shall expire no later than twenty-eight days from the date ofissuance of the Taking-Over Certificate,
calculated based on a copy of suchCertificate which shall be provided to us, or on the [insert number] day of [insert
month] ,[insert year], whicheveroccurs first. Consequently, any demandfor payment under this guarantee must be received
by us at this office on orbefore that date.
[signature(s) of an authorizedrepresentative(s) of the Bank]
[seal of the Bank]
Note: All italicized text (including footnotes) isfor use in preparing this form and shall be deleted from the final product.
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PERFORMANCE BOND
[ The Surety/successful Tenderer providingthe Bond shall fill in this form in accordance with the instructions indicatedin
brackets, if the Employer requires this type of security]
Bythis Bond, [insert name and address ofContractor] as Principal (hereinafter called “the Contractor”) and [insert name,
legal title, and address ofsurety, bonding company, or insurance company] as Surety (hereinaftercalled “the Surety”), are
held and firmly bound unto [insert name and address of Employer] as Obligee (hereinafter called“the Employer”) in the
amount of [insertamount of Bond] [insert amount of Bond in words], for the payment of whichsum well and truly to be
made in the types and proportions of currencies inwhich the Contract Price is payable, the Contractor and the Surety bind
themselves,their heirs, executors, administrators, successors, and assigns, jointly andseverally, firmly by these presents.
Whereasthe Contractor has entered into a Contract with the Employer dated the [insert number] day of [insert month],
[insert year] for [insertname of Contract] in accordance with the documents, plans, specifications,and amendments thereto,
which to the extent herein provided for, are byreference made part hereof and are hereinafter referred to as the Contract.
Now,therefore, the Condition of this Obligation is such that, if the Contractorshall promptly and faithfully perform the said
Contract (including anyamendments thereto), then this obligation shall be null and void; otherwise, itshall remain in full
force and effect. Whenever the Contractor shall be, and declared by the Employer to be, indefault under the Contract, the
Employer having performed the Employer’ sobligations there under, the Surety may promptly remedy the default, or
shallpromptly:
(1) complete the Contract in accordance with itsterms and conditions; or
(2) obtain a Tender or Tenders from qualifiedTenderers for submission to the Employer for completing the Contract
inaccordance with its terms and conditions, and upon determination by theEmployer and the Surety of the
lowest responsive Tenderer, arrange for aContract between such Tenderer and Employer and make available as
workprogresses (even though there should be a default or a succession of defaultsunder the Contract or
Contracts of completion arranged under this paragraph)sufficient funds to pay the cost of completion less the
balance of the ContractPrice; but not exceeding, including other costs and damages for which theSurety may be
liable hereunder, the amount set forth in the first paragraphhereof. The term “Balance of theContract Price,” as
used in this paragraph, shall mean the total amount payableby the Employer to the Contractor under the
Contract, less the amount properlypaid by the Employer to the Contractor; or
(3) pay the Employer the amount required by theEmployer to complete the Contract in accordance with its terms and
conditionsup to atotal not exceeding the amount of this Bond.
TheSurety shall not be liable for a greater sum than the specified penalty of thisBond.
Anysuit under this Bond must be ingtituted before the expiration of one year fromthe date of issuance of the Certificate of
Completion.
Noright of action shall accrue on this Bond to or for the use of any person orcorporation other than the Employer named
herein or the heirs, executors,administrators, successors, and assigns of the Employer.
Intestimony whereof, the Contractor has hereunto set its hand and affixed itsseal, and the Surety has caused these presents
to be sealed with its corporateseal duly attested by the signature of its legal representative, this [insert day] day of [insert
month], [insertyear].
Signed by [insert signature(s) of authorized representative(s)]
on behalf of [ name of Contractor] in the capacity of [insert title(s)]
In the presence of [insert name and signature of witness]
Date[insert date]

Signed by [insert signature(s) of authorized representative(s) of Surety]
on behalf of [name of Surety] in the capacity of [insert title(s)]

In the presence of [insert name and signature of witness]

Date [insert date]
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ENVIRONMENTAL AND SOCIAL (ES) PERFORMANCE SECURITY

ES Demand Guarantee
[Guarantor letterhead or SMFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: _[Insert date of issue]
ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the | etterhead]

We have been informed that (hereinafter called "the Applicant") has entered into Contract No.
dated with the Beneficiary, for the execution of (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of theApplicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of (),1such sum being payable in the types and proportions of currencies in which
theContract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its Environmentd and/or Socid, (ES) obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .... Day of ...... , 2... 2, and any demand for payment under it must be received
by us at this office indicated above on or before that date.

Yourstruly,

Signature and seal:

Name of Bank/Financial Institution:
Address:

Date:

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter
of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the Contract or afreely
convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in CCClause 11.9. The Employer should
note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
form, at the end of the penultimate paragraph: “ The Guarantor agrees to a one-time extension of this guarantee fora period
not to exceed [six months] [one year], in response to the Beneficiary’ s written request for such extension, such request to be
presented to theGuarantor before the expiry of the guarantee.”
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Advance Payment Security

Demand Guar antee

[Guarant or letterhead or SMFT identifier code]
Beneficiary: [Insert name and Address of Purchaser]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the |etterhead]
We have been informed that [insert name of Supplier, which in the case of a joint venture shall be the name of the joint
venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated
[insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Goods and related
Services] (hereinafter called"the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount
in figures] () [insert amount in words] is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of [insertamount in figures]
() [insert amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
either that the Applicant:

(a) has used the advance payment for purposes other than toward delivery of Goods; or

(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which
the Applicant hasfailed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account
number [insert number] at [insert name and address of Applicant’ sbank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the
Applicant as specified in copies of interim statements or paymentcertificates which shall be presented to us. This guarantee
shall expire, atthe latest, upon our receipt of a copy of the interim payment certificateindicating that ninety (90) percent of
the Accepted Contract Amount, has beencertified for payment, or on the [insertday] day of [insert month], 2 [insert year],
whichever is earlier. Consequently, any demand for paymentunder this guarantee mustbe received by us at this office on or
before that date.

This guarantee is subject to theUniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication
No.758,except that the supporting statement under Article 15(a) is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) isfor usein preparing thisform and shall be deleted from the final product.

1 The Guarantor shall insert an amount representing the amount of theadvance payment and denominated either in the
currency(ies) of the advancepayment as specified in the Contract, or in a freely convertible currencyacceptable to the
Purchaser.
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